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Section B - Supplies or Services and Prices

B.1 Contract Definition— Thisis an indefinite delivery/indefinite quantity contract for Facility Support and
Management for the Engineering Directorate, 94" Regional Readiness Command at various U.S. Army Reserve
Facilitiesin New England. Task Orderswill be issued on asite-specific basis. Task Orderswill beissued as Firm-
Fixed Price.

B.2 Pricing— Specific tasks and pricing information for work to be performed under these contracts will beincluded in
each Task Order. Certain cost data and information is to be provided with your proposal.

B.3 Contract Amount — The total amount of the contract awarded under this solicitation shall not exceed
$3,500,000.00. The contractor is guaranteed a minimum amount of $30,000.00.
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Section C - Descriptions and Specifications

PERFORMANCE WORK STATEMENT

1

REGIONAL FACILITY MANAGEMENT SUPPORT
ENGINEERING DIRECTORATE
94™ REGIONAL READINESSCOMMAND

PERFORMANCE WORK STATEMENT

Background: The 94" Regional Readiness Command (RRC) has full responsibility for Real Property
ownership and Base Operations (BA SOPS) support within the six New England states. Inherent isthe
responsibility to ensure the buildings and grounds are properly monitored and maintained to meet the functional,
appearance, safety, security and environmental standards of afederal workplace. In addition, numerous items of
information and customer/vendor interfaces are required on an ongoing basis. Due to the limited staffing of the
94" RRC Installation Management office at Devens, Massachusetts, and the time-distance factors of the
dispersed facility locations, it is not possible for the 94" RRC Installation Management Office to provide a
frequent physical presence and the on site assistance necessary to meet these responsibilities.

General Information: This performance work statement provides for ongoing facility support and
management to the U.S. Army Reserve facilities |ocated in Massachusetts, New Hampshire, Vermont, Rhode
Island, Connecticut and Maine. The Reserve properties are broken into 6 areas. Area 1 contains 7 propertiesin
Connecticut, Area 2 contains 1 property in Massachusetts and 6 propertiesin Rhode Island, Area 3 contains 2
propertiesin New Hampshire and 5 propertiesin Vermont, Area4 contains 2 propertiesin Connecticut and 5
properties in Massachusetts, Area 5 contains 10 propertiesin Massachusetts and Area 6 contains 4 properties
in Maine and 3 propertiesin New Hampshire. A completelist of facilitiesto be supported by Areaisincluded as
Appendix A. The Regional Facility Managers (RFM) hired as part of this service contract must also provide
continual feedback to the 94" RRC Installation Management on facility related matters. In addition, this service
is also designed to provide key input and oversight for facility improvements that would improve on the
functionality and aesthetics of the facility. Facilities are loosely defined as buildings, grounds, and natural and
man-made features at each property location.

The contractor, as an independent agent, and not as an agent of the Government, shall provide the personnel,
expertise, materials, and equipment, unless otherwise specified, necessary to complete the requirements of this
performance work statement as outlined below. Thisis an Indefinite Delivery/Indefinite Quantity Contract
(IDIQ). The U.S. Army Corps of Engineers (USACE) will prepare a specific statement of work for each task order
that isissued. Contract task orders may or may not use all provisions of this section; and additional
requirements may or may not be added.

Per sonnel:

3.1 Requirements. Contractor shall be responsible for hiring, training and supervising all Regional Facility
Managers. The personnel hired are the major component of this effort. The contractor cannot substitute
Regional Facility Personnel without the approval of the Contracting Officer. The 94th RRC Installation
Management shall provide training on specific tasks that are required by the Department of Defense,
United States Army or Army Reserve, or other Government agency as required. Personnel shall possess, at
minimum, working computer knowledge of the Windows 2000/X P operating system, Microsoft Word and
Excel programs, Outlook 2000 email program and have the skills to utilize and navigate the Internet.
Personnel shall be able to write memos, use email and devel op and use spreadsheets. Personnel shall
possess the knowledge and skill to perform minor maintenance and repair on facilities such as change light
bulbs, change ceiling tiles, and various other duties as deemed appropriate by the Contracting Officer. The
nature of these minor maintenance and repair do not normally require a professional license. Personnel
must possess and maintain avalid U.S. driver' s license, obtain and maintain amilitary driver’slicense, and
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obtain and maintain afavorable DOA background investigation. Personnel must posses aworking
knowledge of the building maintenance trade and building systems.

Relocation expenses will not be a part of this contract. The personnel hired must be located within the
local commuting area of thefacilities such that they can respond to all issuesthat may arise.

Staffing: The tasks outlined within this statement of work are expected to be accomplished within a40-
hour week (M -F, 0730-1600 hours). Adjustmentsin the 40-hour schedule may occur at the option of the
Government. However, support for emergency and urgent matters must be available seven days aweek.
All emergencies shall be responded to within 1 hour unless other arrangements have been made with the
94th. The RFM will contact the 94™ RRC Installation Management as soon as possible to detail the
circumstances of the emergency and all actionstaken. In the course of any given period, situations may
arise requiring additional or daily visitsto a specific site. For estimating purposes, assume a maximum of 50
hours per Regional Facility Manager of overtime and 20 hours per Regional Facility Manager of premium
time (Sundays and holidays) per year (in addition to the 40-hour week). All hours above the 40-hour week
must be approved in writing by the 94th RRC Installation Management prior to their performance. The
contractor shall provide a separate lineitem in their bid for these hours. These contract line itemswill be
awarded with the contract but will not be charged without the 94th RRC Installation Management
authorization. Pre-approved labor costs that exceed the 50/20-hour limits will be paid by the Government.

Trave: It isexpected that extensive travel will be required for this performance work effort within the New
England region. Anticipate monthly travel to Devens Reserve Forces Training Areaor other facilities
within the New England areafor coordination meetingswith the 94th RRC Installation Management.
Normal travel will be conducted using the Government provided GSA vehicles. Within five business days
of award, the contractor must provide proof to the Contracting Officer of liability insurance to cover
employee injury and potential damagesto GSA vehiclesin the event of an accident. The contractor must
provide other travel expenses and travel arrangements. All travel shall be paid in accordance with the Joint
Travel Regulation (JTR). Overnight stay will be required from timeto time. Anticipate amaximum of 15
overnight stays per Regional Facility Manager during the contract year in the New England area. The
contractor will be expected to secure Government rates at hotels and will be reimbursed for mealsat the
Government per diem rate for those associated with the overnight stay. For estimating purposes, the
contractor shall carry acost of $3,000 per year per Regional Facility Manager.

On rare occasions, travel outside the region may occur for meetings and training updates. Examples of
which would be travel for conferences and/or training classes outside of the New England region that will
result in airfare and overnight accommodations. The 94th Installation Management Division will approve
all travel outside the region prior to making travel arrangements. The Government will reimburse the
contractor for expenses normally associated with these efforts |AW the procedures for government related
travel reimbursement as outlined in the Joint Travel Regulation. Travel outside of the United Statesis not
anticipated as part of this delivery order.

Equipment: Project equipment and support shall be provided as outlined below.

Government will provide office space, telephone, cell phone, camera, computer and  normal day-to-day
copying support.

Government will provide GSA vehiclesfor travel within the northeastern United States.

Contractor shall provide proof of liability insurance within five business days of award to cover the use of
the GSA vehiclesimmediately upon start of the contract.

Government will provide software and software training for Army -specific software programs.
Government will provide computers and computer maintenance support for the Regional Facility
Managers.

Government will provide maintenance tools to the Regional Facility Managersin order to accomplish

mai ntenance and repairs as outlined in paragraph 5.
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4.7 Regiona Facility Managerswill be required to sign ahand receipt (DA FORM 2062) for all itemsissued.
Contractor will be required to replace all items|ost, destroyed, stolen, etc. due to the negligence of the
Regional Facility Manager.

4.8 Government will provide reimbursement for facility repair and maintenance expenses on the 94th RRC
Installation Management pre-approved purchases (using the local purchase request form found in
Appendix C). Contractor shall provide an instrument for making 94th Installation Management Division
pre-approved local purchases (e.g., corporate credit card). Purchases shall not exceed $40,000 per Regional
Facility Manager during contract year without written approval from the 94" RRC Installation
Management. Government shall reimburse the contractor for these purchases on a monthly basis.
Contractor shall submit amonthly, itemized bill to the 94th RRC Installation Management for local
purchase together with copies of receipts for pre-approved purchases.

Specific Performance Requirements: The overall objective isto ensure that the buildings and grounds
at each property are properly monitored and maintained to meet the functional, appearance, safety, security
and environmental standards of afederal workplace. Performance objectives and details are provided below
and are summarized in the Performance Requirements Summary matrix provided in Appendix E. Appendix E
also provides remedies and/or penalties for each performance objective.

5.1 Regular SiteVisits. The contractor shall routinely visit each facility no less than once every two weeks.
A waiver of this requirement must be obtained inwriting from the 94™ Installation Management. Additional
weekly visits may be necessary to meet the standards established in this performance work statement. Itis
up to the discretion of the contractor to manage the total number of site visits necessary to comply with
the standards set forth in this performance work statement. The frequency of visitsand cycletimeis
dependent on activities that are taking place at each facility. The contractor may need to visit some
facilities daily to support specific activities such as unit deployments/activations, oversight and review of
maintenance and repair contracts or contractors, and providing other contractors with access to unmanned
sites. The contractor isrequired to signin and out on the facility visitor’slog for each visit.

5.2 Documentation of Site Conditions. Facility conditionswill be annotated on the facility checklist, included
as Appendix B, and be submitted once a month to the 94th RRC Installation Management. There will be no
more than two errors or omissions on each checklist submittal. Feedback will be provided by the 94" RRC
(contenet and frequency of checklist may be changed upon agreement of contractor and the 94™ RRC
install ation management.)

5.3Satisfactory physical/functional condi tion of the building systems (i.e., HVAC, plumbing, electrical,
structures, site utilities, finishes, etc.). The contractor shall monitor the physical and functional
condition of building systems. All systems are expected to operate within the parameters that they were
originally designed. Conditions shall be noted on the facility checklist provided in Appendix B. The
checklist should be submitted to the 94" RRC Installation Management at a minimum of monthly.

.S\/stem Maintenance. The contractor shall be responsible for system maintenance at each facility. This
includes troubleshooting and identification of necessary repairs. The contractor shall ensure that the
Government is made aware of systemsthat are failing or appear to be operating outside of functional
tolerances. The contractor shall inform the Government of necessary emergency repairs within 4 hours of
their identification, urgent repairs within 1 to 3 days of their identification and routine repairs within 1 to 30
days of their identification.

55Timely Responseto Corrective Actions and Repairs Needed at Facilities. Following verbal notification to
the 94th RRC Installation Management of site/center conditions and necessary corrective actions, to
include emergency, routine and long term, the contractor shall prepare work requests/local purchase
requests (see Appendix C), develop rudimentary drawings/sketches, create statements of work, provide
cost estimates and procure bids from local vendors. All forms must be emailed to the 94th RRC Installation
Management for approval prior to any work being accomplished. All estimates must be reviewed by the
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94" | nstall ation Management to determine whether they are fair and reasonable. Depending on the
urgency of the corrective action and the ease of transmission, the request may be faxed for approval prior
to any work being accomplished with approval. Contractor shall arrange for repair within 24 hours of
receiving approval on an emergency repair. These actions shall either remediate the emergency, or reduce
the repair from an emergency status to one where the component is functional, but requires additional
repairs. (i.e. making therepair an urgent repair). Contractor shall arrange for repair within 3 days of
receiving approval of an urgent repair, and within 30 days of an approved routine repair.

5.6Suppliesand Servicesfor Facilities | dentified and Purchased as Needed. Make reimbursable purchases not
to exceed $2,500 each (pre-approved by 94th RRC Installation Management via the purchase request) of
supplies and services for facility maintenance and repairs utilizing the contractor corporate credit card (See
paragraph 4.8.). It isrequired that the contractor obtain at |east two estimates for all repairs between $1,500
up to $2,500. Itis further required that if the contractor uses the same vendor more than 3 times for repairs
under $1,500 in the same month, the contractor must obtain a second estimate for thiswork. The
Contractor shall solicit small and other socio-economically disadvantaged businesses whenever available,
in accordance with FAR Part (a). With general contractor and Contracting Officer approval, make
reimbursabl e purchases exceeding $2,500 for emergency repairs but not to exceed $5,000. Requests shall
be processed within the timeframe specified in section 5.6. For estimating purposes, these repairs are
subject to the $40,000 maximum per facility per year.

5.7Reimbur sable Repairs. Contractor shall be able to make reimbursable repairs not to exceed $25,000 with
approval of general contractor and the Contracting Officer. Field representatives of the RFM Contractor
do not have authority to enact these repairs without approval of the RFM Contractor. Thisshall include
all manner of repair and maintenance deemed necessary by the 94" RRC Installation Management.
Requests shall be processed within the timeframe specified in section 5.6. For estimating purposes, these
repairs are subject to the $40,000 maximum per facility per year (see section 4.8).

5.80versight of existing contractswith local vendors. Contractor shall become familiar with existing contracts
with local vendors. Monitor and report the performance of all local vendor contractors (custodial, grounds
maintenance, refuse removal, snow removal, HV AC maintenance, construction, pest control fire
suppression systems and others as deemed appropriate). Thisincludes notifying the contract provider
verbally and in writing, and the 94th RRC | nstallation Management in writing of non-compliant
performance in accordance with (IAW) the existing service contracts and making recommendations for
corrective action. Non-compliant performance will aso be annotated on the DD Form 250 (see Appendix
D) and corrective action taken. Maintain awritten log or record of any findings of non-compliance and of
verbal notifications. Copies of each existing contract shall be provided to the RFM for their usein
exercising the requirements of this contract.

5.9Timely submittal of Receiving Reports (DD Form 250s). Contractor shall properly prepare and submit
receiving reportsfor all service contracts. The receiving reports must be submitted to the 94th RRC
Installation Management no later than the 10" day of each month. The receiving reports shall be received
by the time specified above and have no more than two (2) errors per region per month. All receiving
reportswill be returned to the respective contractor for correction and must be resubmitted within 24 hours
of receipt.

5.10 Serve asthe emergency point of contact for the designated facilities. The Regional Facility Manager will
be notified in the event of an emergency at one of their facilities and must respond to all emergency calls
within one hour (unless other arrangements have been made with the 94™). The Regional Facility Manager
isresponsible for coordinating actions associated with the emergency, including being on siteif
necessary.

5.11 Maintain Environmental Complianceat all facilities. Contractor shall monitor and report the status of
environmental compliance at the facilities AW Chapters 2 through 7 of AR 200-1 and 94th Environmental
Protection Guide, and each facility’ s applicable 94th RRC Hazardous Waste Management Manual in
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coordination with the 94th RRC Installation Management Environmental Division. AR200-1 can be
accessed viatheinternet at: http://www.army.mil/lUSARC .

5.12 Properly Storeand dispose of hazardous materials. Contractor shall monitor and advise on the storage,
disposition, and accountability of hazardous materials/waste IAW Chapters 4 and 5 of AR 200-1. This
includes checking logs and documentation, and filing quarterly reportsto the 94th RRC Installation
Management AW 94th Environmental Protection Guide.

5.13 Timely response to environmental spillsor violations. Contractor shall assist in the coordination of
corrective actions in the event of environmental spills or violations under the guidance and direction of the
94th RRC Installation Management Environmental Division.

5.14 Notify the 94th RRC Installation M anagement immediately by telephone of all environmental incidents
(e.g. spills, releases, and accidents). All incidents shall be reported to the 94™ RRC within 15 minutes.
Emergency contacts will be provided at the Kick Off Meeting.

5.15 Timely response to 94" RRC | nstallation Management | nformation Requests. Contractor shall obtain
information or complete tasks relating to the facilities in the timeframe specified by the 94th RRC
Installation Management (is not limited to but may include, complete the Install ation Status Report,
provide measurements, report on component status, review room occupancy, conduct facility surveys,
etc.). All non—emergency requests for information shall be acknowledged (response to 94" RRC by phone
or email) within 1 business day and responded to within time frame specified by the 94" RRC. All
emergency requests shall be acknowledged (response to 94™ RRC by phone or email) within 4 hours.

5.16 Coordinate with facility tenants on accessfor local contractors, service providersand local support
agencieson an asneeded basis. Requests for assistance from contractors, service providers, tenants and
local agencies shall be acknowledged within 1 business day and responded to within the agreed upon time
frame.

5.17 Advise and inform Facility Coordinatorsand Center Commander son matterspertainingtotheir site
(e.g., improper use of the property, unit housekeeping problems, pending repairs and upcoming
construction), on aminimum of a quarterly bass.

5.18 Act asliaison between the Facility Coordinators and the 94th RRC I nstallation Management, on a weekly
basis.

5.19 Contractor shall assist Center Commander sin holding meetings, allocating space, resolving disputes
and developing center utilization plans. All hon—emergency requests shall be acknowledged (by phone or
email) within 1 to 3 business days and responded to within the time frame specified by the Center
Commander.

5.20 Contractor shall ensurethat armsvaultsand other security equipment function properly IAW Chapters
4 0of AR 190-11 and AR 190-13. Systemsshall be evaluated for conformance on a quarterly basis. The
contractor is responsible for documenting the conformance and providing the status to the 94" quarterly.
Coordinate as needed on corrective actions and violations.

5.21 Contractor shall ensurethat facilities, storage ar eas, controlled materials, and other U.S. Army property
meet gover nment physical security standards| AW Chapters3 and 4 of AR 190-51. Coordinate with
tenant units and 94th RRC as needed on corrective actions and violations.
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5.22 Communication. The RFM Contractor and their field representatives must communicate with the 94" RRC
on al matters concerning government managed facilities. All issues, irregularities or problems must be
communicated to the 94" RRC via phone, email or in writing. The contractor shall use the following Chain
of Command when communicating:

Vincent Ravgiala, 978-796-2052, vicent.ravgiala@usar.army.mil

SFC Timothy Brown,  978-796-2242, timothy .wade.brown@usar.army.mil
Maj Sean McDonald, 978-796-2240, sean.mcdonal d@usar.army.mil
Gary Puryear, 978-796-2238, gary.puryear@usar.army.mil

Maj Mark Burton, 978-796-2249, mark.burton@usar.army.mil

Leslie Gadsby, 978-784-3676, ledlie.gadsby @usar.amry.mil

5.23 Payment Request Submission Requirements. The Contractor shall submit the following when submitting
for payment, on amonthly basis, to the 94™ RRC Installation Management Operations Division, Attn:
Vincent Ravgiaa

5.23.1.1 Monthly Progressreports, by region, providing regional status of each of the specific
performance requirements. These monthly reports must be signed by the field representatives
and the contractor.

5.23.1.2 Completed Facility Checklists, Appendix B, for each facility.

5.23.1.3 Detailed invoice prepared notating contract number and charges detailed by CLIN Number.

6. Materials: Contractor shall purchase materialsin order to make repairs as outlined in paragraph 4 and IAW
procedures outlined in paragraph 5.6 and 5.7.

7. Meetings: The contractor shall assume a kick off meeting and quarterly progress review meetings with the 94"
I nstallation Management Office and the Corps of Engineers. These meetingswill be held in Devens, MA.
During these meetings the contractor and Government shall review management systems, customer satisfaction
and technical performance. A written status report of the meetings, including findings and recommendations,
shall be submitted by the Contractor to the 94" RRC Installation M anagement Office and the Corps of Engineers.
The 94" RRC reserves the right to call other meetings as necessary.

8. MISCELLANEOUS: If requested by the Government, the contractor may also be asked to perform the following
tasks. If elected, costswill be negotiated and performed as a modification to the contract. These may include
but are not limited to:

8.1 Provide administration personnel.

8.2 Provide mgjor surveys (not to include land surveys), documentation and analysis on awide range of facility
management i ssues.

8.3 Provide public relations assistance of all kinds as requested.

84 Provide assistance in setting up and conducting workshops, conferences and other meetings in support of
installation management issues.

9. OptionsYears:

9.1 The contract base proposal shall be for 12 months. In addition, the contractor shall provide costsfor 4
additional optional years.
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10. Schedule: The contractor shall start thiswork within 15 calendar days from the notice to proceed. Thefirst day
of the project will be considered to be the kick off meeting that will be held at building 693 Devens Reserve
Forces Training Areawith the 94™ RRC Installation Management Office and the Corps of Engineers.

10.1 Thetotal performance base period shall be twelve (12) months. In addition, there will be 4 option years that
can be awarded at the discretion of the Government.

102 Theanticipated start for this contract date is 01 July 2005.

11. Quality Assurance Surveillance Plan:

11.1 Purpose: The purpose of the Quality Assurance Surveillance Plan isto describe how and when the
Government will evaluate contractor performance according to the requirements of the performance work
statement. The Quality Assurance Surveillance Plan for this Performance Work Statement is provided as
Appendix F. Asstated in the Quality Assurance Surveillance Plan, the Government will use a Monthly
Contract Surveillance Checklist to document monthly performance. Objectiveswill be rated as either
acceptable or unacceptable. For all unacceptable ratings, awritten statement will be provided to the
contractor which will detail the reasons for the unacceptabl e rating.
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APPENDIX A
REGIONAL FACILITY MANAGER
PERFORMANCE WORK STATEMENT
APPENDIX A
FAC NO CENTER ADDRESS CITY ST ZIPCODE
AREA 1
CT001 |DANBURY USARC 11 EAGLE ROAD DANBURY CT 06810
CT004 |1LT JOHN S. TURNER USARC 180 HIGH STREET FAIRFIELD CT 06430
CT005 |MIDDLETOWN USARC 499 MILE LANE MIDDLETOWN CT 06457
CT006 |AMSA 69 (G) 26 SEEMANSLANE MILFORD CT 06460
CT007 |SGT GEORGED.LIBBY USARC 200 WINTERGREEN AVE. NEW HAVEN CT 06515
CT010 |PAUL J. SUTCOVOY USARC LYDIA STREET EXTENSION WATERBURY CT 06705
CT011 |BERRY-ROSENBLATT USARC 700 SOUTH QUAKER LANE WEST HARTFORD CT 06110
AREA 2
RIO0L |QUINTA-GAMELIN USARC ASYLUM ROAD BRISTOL RI 02809
RIO03 |AMSA 68 (G) 42 ALBION ROAD LINCOLN RI 02865
RI004 |FORT NATHANIEL GREENE USARC 970 OLD POINT JUDITH ROAD NARRAGANSETT RI 02882
RI006 | JONATHAN H. HARWOOD JR. USARC 385 NIAGRA STREET PROVIDENCE RI 02907
RI007 |ESEK HOPKINSAFRC 1 NARRAGANSETT STREET PROVIDENCE RI 02905
RIO08 |PVT.LLOYD S. COOPER USARC 885 SANDY LANE WARWICK RI 02886
MAO021 |GEORGE H. CROSSMAN USARC 130 ELDRIDGE STREET TAUNTON MA 02780
AREA 3
NH004 |KEENE USARC 682 MAIN STREET KEENE NH 03431
NH014 |LONDONDERRY AFRC 64 HARVEY ROAD LONDONDERRY NH 03053
VT002 [CHESTER MEMORIAL USARC 978 VT, RTE 11 WEST CHESTER VT 05143
VT003 [SMITH-GOLDBERG USARC 10BARNESAVE COLCHESTER VT 05446
VT005 [COURCELLEBROTHERS 16 NORTH STREET EXTENSION RUTLAND VT 05701
VT006 |[AMSA 160 (G) 26 ALLEN STREET RUTLAND VT 05701
VT010 [BERLIN USARC 327 BARRE-MONTPELIER ROAD BERLIN \ii 05602
AREA 4
CT003 |BGJOHNW.MIDDLETON USARC 22 PHELPS ROAD EAST WINDSOR CT 06088
CT012 |AMSA 72(G) 536 SPRING STREET WINDSOR LOCKS CT 06096
MAOQ007 |WESTOVER AFRC (BLDGS 5550, 5551) 160 AIRMAN DR., WESTOVER AFB  |CHICOPEE MA 01022
MAO018 |CHARLESW.WHITTLESEY USARC 200 BARKER ROAD PITTSFIELD MA 01201
MA020 |ARTHUR MACARTHURUSARC 50 EAST STREET SPRINGHELD MA 01104
MAO022 |LINCOLN W. STODDARD USARC 25NORTH LAKE AVE. WORCESTER MA 01605
MAO043 |GRANBY TRAINING AREA 14 CARVER STREET GRANBY MA 01033
AREA 5
MAQO02 |1SGLAWRENCE O. PONCIN USARC 50 JOHN WILLIAMS STREET ATTLEBORO MA 02703
MAQO04 |BOSTON AFRC (BARNESBLDG) 495 SUMMER STREET BOSTON MA 02210
MAOQ05 |BROCKTON USARC 124 MANLEY STREET BROCKTON MA 02401
MAOQ06 |CPL GORDON M. CRAIG USARC 915W. CHESTNUT STREET BROCKTON MA 02401
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MAOQ008 |1LT JOHN A. FERA USARC 72 NORTH STREET DANVERS MA 01923
MAO014 |HANSCOM AFB (BLDGS 1503, 1642, 1715) |55 GRENIER STREET HANSCOM AFB MA 01731
MAO019 |GUY CARDILLO USARC 675 AMERICAN LEGION HWY ROSLINDALE MA 02131
MAO044 |HANSCOM AFB BLDG 1105A BLDG 1105A HANSCOM AFB MA 01731
MAO048 |P-1410 HQ 94TH RRC 11 SARATOGA BLVD DEVENS MA 01434
MAO049 |P-280MS 11 CHANNEL STREET BOSTON MA 02210
AREA 6
MEOQ0L (MG OLIVER O. HOWARD USARC 1072 MINOT AVE. AUBURN ME 04210
MEQ06 [JULIAN P. CLUKEY USARC 54 PROSPECT STREET DEXTER ME 04930
MEO10 [CHARLESL.BUTLERUSARC 101 FRANKLIN STREET SACO ME 04072
MEO13 [BANGOR AFRC 300 HILDRETH ST. SUITE 200 BANGOR ME 04401
NH008 |PAUL A. DOBLE USARC 125 COTTAGE STREET PORTSMOUTH NH 03801
NH009 |RAYMOND BISSON USARC 70 ROCHESTER HILL ROAD ROCHESTER NH 03867
NH018 |SOMERSWORTH USARC TBD SOMERSWORTH NH 03878
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REGIONAL FACILITY
MANAGER

PERFORMANCE WORK
STATEMENT

APPENDIX B -
FACILITY CHECKLIST

Facility Name: Address:

Regional Fac Mgr:

Center Commander:

Facility Coordinator:

Telephone:

Date Visited:

Personnel Present: ARMS ROOM:

DD Form4604-R

Categories Condition

Remarks

CENTER

Grounds

Fencing

Gates

Lighting

POV Parking/Lines

Roadway

Center Sign

Sidewalks

Drainage

Catch Basin

Curbing

Landscaping

Handicap Access

Utilities

Gas lines

Power lines

Water lines

Sewer lines

Power poles

Fire alarm/sprinklers

Fuel tanks

Boiler

Cooling system

Heating lines

Hot water heater
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Building Exterior

Exterior Walls

Windows & Screens

Doors

Overhead Doors

Soffit/Facia

Gutters

Roof]

Flashings

Caulking

Equipment

Fans

Handicap Access

Categories Condition Remarks

Building Interior
Halls/Lobby

Floors

Walls

Ceiling

Lighting

Cleanliness

Administrative

Floors

Walls

Ceiling

Doors/Frames

Closets

Outlets

Data/Phone Lines

Lighting

Thermostats

Space Utilization

Classroom

Chalkboard

Media

Outlets

Data/Phone Lines

Floors

Walls

Ceiling

Doors/Frames

Lighting

Drill Hall
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Floors

Walls

Ceilings

Doors

Outlets

Lighting

Heaters

Kitchen

Appliances

Exhaust Hoods

Water Supply

Sinks

Lights

Outlets

Floors

Categories

Condition

Remarks

Male Latrine

Toilets

Urinals

Sinks

Showers

Outlets

Lights

Lockers

Floors

Ceilings

Walls

Female Latrine

Toilets

Sinks

Showers

Outlets

Lights

Lockers

Floors

Ceilings

Walls

Supply/Storage

Cages

Walls

Floors

Ceiling

Outlets

Lighting




W912WJ05-R-0011

Page 15 of 73

Doors

Janitors Closet

Floors

Walls

Ceiling

Sink

Lights

Electrical Room

Panels
Lounge
Floors
Walls
Ceiling
Lights
Categories Condition Remarks

Maintenance Build.

Grounds

Fencing

Gates

Lighting

MEP Parking/Lines

Roadway

Sidewalks

Drainage

Catch Basin

Curbing

Utilities

Gas lines

Power lines

Water lines

Sewer lines

Power poles

Fire alarm/sprinklers

Fuel tanks

Heating system

Cooling system

Building Exterior

Exterior Walls

Windows & Screens

Doors

Overhead Doors

Soffit/Facia

Gutters
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Roof]

Flashings

Caulking

Equipment

Fans

Handicap Access

Floors

Battery Storage

Waste Oil Storage

Lube Lines

Compressor

Welding Tanks

Pits

Motor Pool

Fencing

Pavement

Wash Racks

Lighting

Storage Sheds

Loading Ramp
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APPENDIX B GUIDELINES
GUIDELINE FOR COMPLETING CHECKLIST

For condition block the following letters will be used:

G for Green

A for Amber

R for Red

The following definitions will be used in determining the gppropriate condition:

GREEN — good condition or minor wear with no impact on mgor sysems.

AMBER — minor to moderate wear or condition with little or no impact on mgor system.

RED — moderate to severe wear or condition with moderate to severe impact on mgor system.

NOTE — mgor system includes but not limited to the plumbing, dectrical, HVAC, and water
digtribution, etc.

Any condition rated Amber or Red must include a comment.

The Regiond Facility Managers will be trained by the 94™ RRC Ingtallation Management on proper
condition rating and definition explanation.



APPENDIX C
1. FACID/Location: DATE:

METHOD: RFM Gov't Card: RFM Contractor Card: ‘SF 1034: Gov't
Card:

(check one)

NOTE: Allrecurring services; Grounds, Custodial, Refuse, Snow, Heat Maint, Pest Control, Fire Safety, and Non-Engineer
BASOPS,

Physical Security and ACOE, items must be charged to a Government Card. Contact Mr. Ravgiala or Ms. Koehler for these
charges.

TRANSACTION TYPE: SERVICE: SUPPLY:|:|
Total cost of SERVICE and SUPPLY cannot exceed $2,500

2. Request the following item(s) be purchased using the method described above:

QTY |DETAILED DESCRIPTION

3. Source of purchase: 4. Total cost of purchase: $

5. Cardholder signature and Date:

(I certify the item/services identified have met the following conditions: 1. Fulfills a bona fide need to the Gov't 2. Items are authorized 3. Mandatory
sources have been checked 4. Vendor has offered best/lowest price based upon the needs and conditions of this requirement)

6. IS THIS A PROPERTY BOOK ITEM? YES NO (If "no" skip to step 8)

7. Property Book Officer Signature & Date:
| certify the items listed within this request are non-expendable items and require property book or hand receipt accountability.

8. IS THIS An ADPE/Telecommunications Item? YES NO (If "no" skip to step 10)

9. Information Mgt Specialist Signature & Date:
The above cited ADPE/telecommunications equipment or service/printing or postage request is authorized and is approved for purchase

10. COMMENTS:

11. Request for purchase is : Approved: |:| Disapproved: |:|

Approving Official, or designee, Signature: Date:

Budget Official Signature: Date:

BUDGET USE ONLY BELOW THIS LINE

APC:
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APPENDIX D
DD Form 250
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APPENDIX E

PERFORMANCE REQUIREMENTS SUMMARY

DESIRED OUTCOME |PWS [PERFORMANCE PERFORMANCE ACCEPTABLE MONITORING METHOD REMEDIES AND
Paragr|OBJECTIVES/REQUIRE |STANDARD QUALITY LEVEL PENALTIES
aph D TASKS (AQL)
numb
er
Each Facility Must be 5.1{Site Visits to Each Number of visits to # to be determined |Review of Facility Visitors Contractor will be
Monitored on a Facility each facility at certain |by Contractor but [Log, Periodic Checks with penalized $500.00 for
Regular Basis intervals must be a Facility Tenants. each non-approved
minimum of 1 time |[Documentation will be on missed biweekly visit.
every two weeks for|monthly Contract Surveillance
each facility Checklist
5.1|Documentation of Site  |Facility Visitors Log 100% required Review of visitor's log monthly [If unacceptable will
Visits must be filled out each (by COTR or designated factor in decision to
time facility is visited appointee). Documentation of|award future years of
acceptance/non acceptance |contract
on Contract Surveillance
Checklist
Buildings and 5.2|Facility Checkilist Accuracy, Quality and |Checklist must be |Review of facility checklist by [Contractor will be
Systems Must remain Properly Filled Out Timeliness filled out accurately |COTR or designated penalized $300.00 per
in excellent and submitted once|appointee. Documentation of |facility for incomplete or

condition/working
order

per month to the
94th RRC
Installation
Management

quality and timing of submittal
will be made on Contract
Surveillance Checklist.

late (not submitted by
the end of each month)
checklists
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5.3

Monitor the
physical/functional
condition of the building
systems including
HVAC, plumbing,
electrical, structures,
site utilities etc

Timeliness

Building Systems
must be evaluated
at a minimum of 1
time per month and
documented on
Facility Checklist

Review of Facility Checklist
by COTR or designated
appointee. Random testing of
systems. Documentation of
quality will be made on
Contract Surveillance
Checklist.

If unacceptable will
factor in decision to
award future years of
contract

54

System Maintenance
including troubleshooting
and identification of
repairs needed: Provide
timely notification to 94th
of items requiring
maintenance

System is fully
operational. System

defects are identifed for

timely repair

The contractor shall
let the 94th know
within 4 hours for
emergency, 1-3
days for urgent and
1-30 days for
routine items that
are failing or appear
to be operating
outside of
functional
tolerance. No more
than 1 required
situation may go
unreported per
month.

Customer review, periodic
testing of equipment, review
of facility checklist

If unacceptable will
factor in decision to
award future years of
contract

5.5

Preparation of work
requests/local purchase
requests, drawings,
sketches, statements of
work, cost estimates and
procurement of bids for
corrective actions

Notification and
timeliness

Contractor must
notify 94th of all
pending corrective
actions and receive
approval prior to
proceeding.
Requests
processed within
24 hours
(emergency), 3
days (urgent) and
30 days (routine)

COTR/94th representative
input, review of facility
checklists and purchase
requests

If unacceptable will
factor in decision to
award future years of
contract
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from approval.

5.6

Reimbursable purchases
less than $2500 with pre-
approval from 94th
(supplies and services for
facility maintenance and
repair). Contractor
responsible for QA of
vendors

quality and cost

All repairs must be
done within
schedule and
budget agreed upon
by 94th
representative

COTR/94th representative
input, review of purchases
and corrective actions.
Documentation of 94th
satisfaction will be made on
the monthly Contract
Surveillance Checklist

Contractor responsible
for cost incurred for
correction of faulty
repairs/services by
vendors

5.6

Reimbursable
emergency purchases
less than $5,000 with
pre-approval from govt.
Contractor responsible
for QA of vendors

quality and cost

All repairs must be
done within
schedule and
budget agreed upon
by 94th
representative

COTR/94th representative
input, review of purchases
and corrective actions.
Documentation of 94th
satisfaction will be made on
the monthly Contract
Surveillance Checklist

Contractor responsible
for cost incurred for
correction of faulty
repairs/services by
vendors

5.7

Reimbursable repairs
less than $25,000 with
pre-approval from govt.
Contractor responsible
for QA of vendors

quality and cost

All repairs must be
done within
schedule and
budget agreed upon
by 94th
representative

COTR/94th representative
input, review of purchases
and corrective actions.
Documentation of 94th
satisfaction will be made on
the monthly Contract
Surveillance Checklist

Contractor responsible
for correction of faulty
repairs/services by
vendors

5.8

Oversight of Existing
Contracts with Local
Vendors including
custodial, grounds
maintenance, refuse
removal, snow removal,

Notification and
Documentation

Full notification and
documenation on
DD Form 250 of
any non-compliant
performance.
Written log of

COTR/94th representative
review and input.
Documentation of satisfaction
will be made on the monthly
Contract Surveillance
Checklist

If unacceptable will
factor in decision to
award future years of
contract
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HVAC maintenance,
construction, pest
control, fire suppression
and others

findings and verbal
notifications to govt

5.9

Properly prepare and
submit DD Form 250s for
Government approval

quality and timeliness

Forms must have
no more than two
(2) errors per

region per month.
All forms must be
submitted no later
than the 10th day
of each month

COTR/94th representative
review and input. Quality and
date of submittal will be
documented on monthly
Contract Surveillance
Checklist

Forms with errors will
be returned to
contractor and must be
resubmitted within 24
hours. Any interst or
late fees incurred by the
govt as a result of late
or improperly prepared
Forms will be charged
to the contractor at
125%.

5.10

Serve as Emergency
POC for designated
facilities

Availability and
Responsiveness

Must respond to all
emergency calls
regarding facility
within 1 hour

COTR/94th representative
review and input. Customer
satisfaction will be
documented on monthly
Contract Surveillance
Checklist

If unacceptable will
factor in decision to
award future years of
contract

Facility Must Comply with all

Environmental Regulations

5.11

Monitor and Report
Status of Environmental
Compliance IAW
Chapters 2 through 7 of
AR 200-1 and 94th
Environmental Protection
Guide and each facility's
applicable RRC Haz
Waste Management
Manual

Reporting and
Violations

Contractor must
submit quarterly
report. Zero
environmental
enforcement
actions.

COTR/94th representative
review and input. Audits of
Contractor records.
Acceptance/Non-Acceptance
will be documented on
monthly Contractor
Surveillance Checkilist.

If unacceptable will
factor in decision to
award future years of
contract
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5.12

Monitor and advise on
storage, disposition and
accountability of
hazardous materials IAW
Chapters 4 and 5 of AR
200-1. Includes
checking logs and
documentation and filing
quarterly reports to 94th.

Reporting and
violations

Contractor must
submit quarterly
report. Zero
environmental
enforcement
actions.

COTR/94th representative
review and input. Audits of
Contractor records.
Acceptance/Non-Acceptance
will be documented on
monthly Contractor
Surveillance Checklist.

If unacceptable will
factor in decision to
award future years of
contract

5.13|Assist in coordination of [Responsiveness Contractor must be | COTR/94th representative If unacceptable will
corrective actions in the available to assist |review and input. factor in decision to
event of environmental Acceptance/Non-Acceptance |award future years of
spills or violations will be documented on contract
monthly Contractor
Surveillance Checklist.
5.14|Notify the 94th RRC Timeliness all incidents must |COTR/94th representative If unacceptable will
Installation Mgmt be reported within |review and provide input. factor in decision to
immediately by 15 minutes Acceptance/non-acceptance [award future years of
telephone of all documented on monthly contract
environmental incidents Contractor Surveillance
Checklist
Responsiveness to Customer and Tenant
5.15|Obtain information or Timeliness Requests for COTR/94th representative Contractor will be

complete tasks relating
to facilities (Installation
Status Report, provide
measurements, report on
component status,
review room occupancy,
facility surveys etc)

information
acknowledged
within 1 business
day and responded
to within time frame
specified by 94th.
All emergency
requests must be
acknowledged
within 4 hours.

review and provide input.
Acceptance/non-acceptance
documented on monthly
Contractor Surveillance
Checklist

penalized $300.00 per
facility for incomplete or
late (not submitted by
the date required)
submittals
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5.16|Coordinate with facilty |Responsiveness Requests for COTR/94th representative If unacceptable will
tenants on access for assistance from review and provide input. factor in decision to
local contractors, service contractors, service |Acceptance/non-acceptance |award future years of
providers and local providers, local documented on monthly contract
support agencies agencies Contractor Surveillance
acknowledged Checklist
within 1 business
day and responded
to within agreed
upon timeframe.
Constant coordination with 94th and Facility
5.17|Advise and inform Responsiveness Receive no Input from Facility If unacceptable will
Facility Coordinators and complaints from Coordinators and Center factor in decision to
Center Commanders on Facility Commanders. COTR/94th award future years of
matters pertaining to Coordinators and  |representative will document |contract
their site Center satisfaction on monthly
Commanders. Contract Surveillance
Checklist
5.18|Act as liason between Responsiveness Receive no Input from Facility If unacceptable will
the Facility Coordinators complaints from Coordinators and Center factor in decision to
and the 94th RRC Facility Commanders. COTR/94th award future years of
Installation Management Coordinators and  |representative will document |contract
Center satisfaction on monthly
Commanders. Contract Surveillance
Checklist
5.19|Assist Center Responsiveness Receive no Input from Facility If unacceptable will
Commanders in holding complaints from Coordinators and Center factor in decision to
Meetings, allocating Facility Commanders. COTR/94th award future years of
space, resolving disputes Coordinators and  |representative will document |contract
and developing center Center satisfaction on monthly
utilization plans. Commanders. Contract Surveillance

Checklist

Maintain Security at
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Facilities

5.20

Ensure that arms vaults [Accuracy and timing
and other security
equipment function
properly IAW Chapters 4
of AR 190-11 and AR
190-13

Contractor shall
evaluate a
minimum of
monthly and
document
conformance.
Status shall be
provided to 94th
quarterly.
Contractor must
notify 94th of
corrective actions
needed and
coordinate them.

COTR/94th representative
review and provide input.
Acceptance/non-acceptance
documented on monthly
Contractor Surveillance
Checklist

If unacceptable will
factor in decision to
award future years of
contract

5.21

Ensure that facilities, storage areas, controlled
materials and other US Army Property meet
government physical security standards IAW
Chapters 3 and 4 of AR 190-51

Contractor shall
evaluate a
minimum of
monthly and
document
conformance.
Status shall be
provided to 94th
quarterly. Contract
must notify 94th of
corrective actions
needed and
coordinate them.

COTR/94th representative
review and provide input.
Acceptance/non-acceptance
documented on monthly
Contractor Surveillance
Checklist

If unacceptable will
factor in decision to
award future years of
contract




W912WJ05-R-0011

Page 27 of 73

APPENDIX F
Appendi x F

QUALITY ASSURANCE SURVEILLANCE PLAN (QASP)
Applicable for the
94™ REGIONAL FACILITY MANAGEMENT
PERFORMANCE WORK STATEMENT

1. INTRODUCTION

This Performance-Based Quality Assurance Surveillance Plan (QASP) has been devel oped
pursuant to the requirements of the Performance Work Statement. This plan sets forth procedures
and guiddines that the Government will use in evauating the performance of the contractor. A copy
of this QASP isincluded as an Appendix to the Work Statement so that the contractor is aware of
the methods that the Government will employ in evaluating performance on this contract and
address any concerns that the contractor may have prior to initiating work.

2. PURPOSE OF THE QASP
The QASP isintended to accomplish the following

Define the roles and respongibilities of participating Government officids

Define the types of work to be performed with required end results

Describe the evauation methods that will be employed by the Government in ng
the contractor’s performance

Provide copies of the Contract Surveillance Checklist that will be used by the
Government in document and eva uating the contractor’ s performance; and

Describe the remedies/pendties

3. ROLESAND RESPONSIBILITIESOF GOVERNMENT OFFICIALS

a. COTR. The Contracting Officer's Technica Representative (COTR) will be
responsible for monitoring, assessing, recording and reporting on the performance of the
contractor on aday-to-day bass. She will have the primary responsbility for
completing the “ Contract Surveillance Checkligt” which he will use to document the
ingpection and eva uation of the contractor’ s work performance. It is extremely
important for the COTR to establish and maintain ateam-oriented line of
communication with the contractor’ s project manager (PM) and the PM’ s office g&ff in
order to perform her/his monitoring functions. The COTR, Contracting Officer (CO),
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and PM must work together as a team to ensure that required work is accomplished in
an efficient and proper manner. Meetings should be held on aregular basisin order to

resolve serious problems. Less serious problems should be discussed and resolved on

an impromptu basis.

b. COR. The Contracting Officer (CO) has overdl responshility for overseeing the
contractor’s performance. She will aso be responsible for the day-to-day monitoring
of the contractor’s performance in the areas of contract compliance, contract
adminigtration, cost control and property control; reviewing the COTR’ s assessment of
the contractor’ s performance; and resolving al differences between the COTR’s
verson and the contractor’s version. The CO may call upon the expertise of other
Government individuas as required. The Contracting Officer’ s procurement authorities
incdlude the following:

FINAL authority for any decisons which produce an increase or decrease in the scope
of the contract;

FINAL authority for any actions subject to the “ Changes’ clause;

FINAL authority for any decision to be rendered under the “Disputes’ clause;

FINAL authority for negotiation and determination of indirect rates to be applied to the
contract;

FINAL authority to approve the substitution or replacement of the Project Manager
and other key personne;

FINAL authority to gpprove the contractor’ sinvoices for payment, subject to the
Limitation of Costs clause and the Limitation of Funds clause;

FINAL authority to monitor and enforce Department of Labor promulgated labor
requirements

Authority to arrange for and supervise Quality Assurance activities under this contract;
Signatory authority for the issuance of al modifications to the contract.

4. IDENTIFICATION OF WORK TO BE PERFORMED

The specific requirements are provided in the Section 5 of the Performance Work Statement and in
Appendix E (Performance Requirements Summary.)

5. RATING ELEMENTSAND STANDARDS OF PERFORMANCE

The Contractor’s performance shal be evaluated by assessing each of the performance
requirementsin Section 5 of the Performance Work Statement.  The Contractor’ s performance will
be evduated monthly and will be rated as acceptable or unacceptable. Generd rating eements and
acceptable standards of performance are described below. Specific rating e ements and acceptable
dandards are provided in the Performance Requirements Summary (Appendix E).

a. Quadity and Accuracy
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i. Completeness. Contractor addressed dl of the requirements relating to the
deliverable under review
ii.  Dédiverables meet criteria specified in Performance Work Statement

Timeiness
i.  Ddiveredirevised according to the schedule established in the contract or as
modified by the CO
Cost

i.  Cost iswithin budget or a a cost savings to the Government

Customer Satisfaction/Input
I.  No complaints recelved from customer or tenants

Notification
i.  Notification provided by contractor within specified timeframe.

Responsiveness
i.  Contractor respondsto Stuation or request for informeation/ass stance within
timeframe specified by PWS and the COTR.

Reporting
I.  Contractor documentation filled out accurately and completely

6. SURVEILLANCE METHODS

The following performance surveillance methods can be gpplied individudly or in combination. The
Performance Reguirements Summary (Appendix E) contains details specific to each of the required
tasks for the Performance Work Statement.

a

b.

C.

d.

Direct Observation. Observation of direct services and/or productsis used to survey
the requirements. Observations can be performed periodicaly or through 100%
survelllance.

User Survey. A random survey is conducted to solicit user satisfaction.

Customer Review/Input. This method relies on the input from those using the services
provided in the contract.

Direct Review of Ddliverable. This method evauates the specific ddiverable of atask.

All tasks provided in the Performance Work Statement will be evauated on amonthly basis. The
evauation will primarily be conducted by the COTR and/or the CO. Evaduation will be documented
monthly on the Contract Surveillance Checklist (Appendix G).  Each performance objective will be
rated as acceptable or unacceptable. For al unacceptable ratings, a written statement will be
provided by the Government to the contractor stating the reason for the unacceptable rating.
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7. REMEDIES/PENALTIES

Specific remedies and pendties for the specific contract requirements are provided in the
Performance Requirements Summary. In generd, al unacceptable ratings on the contract may
affect the decison to award future years of the contract. A few of the tasks have additiona
monetary pendlties associated with an unacceptable rating.

8. PERFORMANCE REQUIREMENTS SUMMARY AND SURVEILLANCE
DOCUMENTATION

The Performance Requirements Summary (Appendix E) presents the tasks under surveillance, the
surveillance methodology for each task, the acceptable performance leve for each task and the
remedy/penalty for each task. The Contract Surveillance Checklist, provided as Appendix G, will
be used by the COTR to document performance. Performance for each task will berated as
acceptable or unacceptable based on the guiddines provided in Section 5 above.
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APPENDIX G
APPENDIX G
MONTHLY CONTRACT SURVEILLANCE CHECKLIST
REVIEWER
DATE
AREA/RFM
PWS PERFORMANCE PERFORMANCE ACCEPTABLE QUALITY |[ACCEPTABLE |UNACCEPTABLE |NOTES
Paragraph [OBJECTIVES/REQUIRED [(STANDARD LEVEL (AQL)
number TASKS
5.1{Site Visits to Each Facility [Number of visits to each # to be determined by
facility Contractor but must be a
minimum of 1 time every
two weeks for each facility
5.1{Documentation of Site Facility Visitors Log must |100% required
Visits be filled out each time
facility is visited
5.2|Facility Checklist Properly |Accuracy and Timeliness |Checklist must be filled
Filled Out out accurately and
submitted once per month
to the 94th RRC
Installation Management
5.3{Monitor the Timeliness Building Systems must

physical/functional condition
of the building systems
including HVAC, plumbing,
electrical, structures, site

be evaluated at a
minimum of 1 time per
month and documented
on Facility Checklist
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utilities etc

5.4

System Maintenance
including performance
testing, troubleshooting and
identification of repairs
needed: Provide timely
notification to 94th of items
requiring maintenance

System is fully operational.
System defects are
identifed for timely repair

The contractor shall let
the 94th know within the
following timeframes of
items that are failing or
appear to be operating
outside of functional
tolerance: emergency 4
hours, urgent 1-3 days,
routine 1-30 days. No
more than 1 required
situation may go
unreported per month.

5.5

Preparation of work
requests/local purchase
requests, drawings,
sketches, statements of
work, cost estimates and
procurement of bids for
corrective actions

notification and timeliness

Contractor must notify
94th of all pending
corrective actions and
receive approval prior to
proceeding. Requests
processed within the
following days from
approval: 1 day for
emergencies, 3 days for
urgent, and 30 days for
routine

5.6

Reimbursable purchases
less than $2500 with pre-
approval from 94th (supplies
and services for facility
maintenance and repair).
Contractor responsible for
QA of vendors

quality and cost

All repairs must be done
within schedule and
budget agreed upon by
94th representative
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5.6

Reimbursable emergency
purchases less than $5,000
with pre-approval from govt.
Contractor responsible for
QA of vendors

quality and cost

All repairs must be done
within schedule and
budget agreed upon by
94th representative

5.7

Reimbursable repairs less
than $25,000 with pre-
approval from govt.
Contractor responsible for
QA of vendors

quality and cost

All repairs must be done
within schedule and
budget agreed upon by
94th representative

5.8

Oversight of Existing
Contracts with Local
Vendors including custodial,
grounds maintenance,
refuse removal, snow
removal, HVAC
maintenance, construction,
pest control, fire
suppression and others

Notification and
Documentation

Full notification and
documenation on DD
Form 250 of any non-
compliant performance.
Written log of findings and
verbal notifications to govt

5.9

Properly prepare and submit
DD Form 250s for
Government approval

quality and timeliness

Forms must have no more
than two (2) errors per
region per month. All
forms must be submitted
no later than the 10th day
of each month

5.10

Serve as Emergency POC
for designated facilities

Availability and
Responsiveness

Must respond to all
emergency calls regarding
facility within 1 hour




W912WJ05-R-0011

Page 34 of 73

5.11

Monitor and Report Status
of Environmental
Compliance IAW Chapters 2
through 7 of AR 200-1 and
94th Environmental
Protection Guide and each
facility's applicable RRC
Haz Waste Management
Manual

Reporting and Violations

Contractor must submit
quarterly report. Zero
environmental
enforcement actions.

5.12

Monitor and advise on
storage, disposition and
accountability of hazardous
materials IAW Chapters 4
and 5 of AR 200-1. Includes
checking logs and
documentation and filing
quarterly reports to 94th.

Reporting and violations

Contractor must submit
quarterly report. Zero
environmental
enforcement actions.

5.13

Assist in coordination of
corrective actions in the
event of environmental spills
or violations

Responsiveness

Contractor must be
available to assist

5.14

Notify the 94th RRC
Installation Mgmt
immediately by telephone of
all environmental incidents

timeliness

all incidents must be
reported within 15 minutes

5.15

Obtain information or
complete tasks relating to
facilities (Installation Status
Report, provide
measurements, report on
component status, review
room occupancy, facility

Timeliness

Requests for information
acknowledged within 1
business day and
responded to within time
frame specified by 94th.
All emergency requests
must be acknowledged
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surveys etc)

within 4 hours.

5.16|Coordinate with faciltiy Responsiveness Requests for assistance
tenants on access for local from contractors, service
contractors, service providers, local agencies
providers and local support acknowledged within 1
agencies business day and
responded to within
agreed upon timeframe.
5.17|Advise and inform Facility |Responsiveness Receive no complaints
Coordinators and Center from Facility Coordinators
Commanders on matters and Center Commanders.
pertaining to their site
5.18|Act as liason between the |Responsiveness Receive no complaints
Facility Coordinators and from Facility Coordinators
the 94th RRC Installation and Center Commanders.
Management
5.19|Assist Center Commanders |Responsiveness Receive no complaints

in holding Meetings,
allocating space, resolving
disputes and developing
center utilization plans.

from Facility Coordinators
and Center Commanders.

5.20

Ensure that arms vaults and
other security equipment
function properly IAW
Chapters 4 of AR 190-11
and AR 190-13

Accuracy and timing

Contractor shall evaluate
a minimum of monthly
and document
conformance. Status
shall be provided to 94th
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quarterly. Contractor
must notify 94th of
corrective actions needed
and coordinate them.

5.21

Ensure that facilities,
storage areas, controlled
materials and other US
Army Property meet
government physical
security standards IAW

Chapters 3 and 4 of AR 190-

51

Accuracy and timing

Contractor shall evaluate
a minimum of monthly
and document
conformance. Status
shall be provided to 94th
guarterly. Contract must
notify 94th of corrective
actions needed and
coordinate them.
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Section E - Inspection and Acceptance

CLAUSESINCORPORATED BY FULL TEXT

52.246-4 INSPECTION OF SERVICES--HXED-PRICE (AUG 1996)

(a) Definitions. "Services," as used in this clause, includes services performed, workmanship, and material furnished
or utilized in the performance of services.

(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering the
services under this contract. Complete records of all inspection work performed by the Contractor shall be maintained
and made available to the Government during contract performance and for as long afterwards as the contract
requires.

(c) The Government has the right to inspect and test all services called for by the contract, to the extent practicable at
all times and places during the term of the contract. The Government shall perform inspections and testsin a manner
that will not unduly delay the work.

(d) If the Government performs inspections or tests on the premises of the Contractor or a subcontractor, the
Contractor shall furnish, and shall require subcontractorsto furnish, at no increase in contract price, all reasonable
facilities and assistance for the safe and convenient performance of these duties.

(e) If any of the services do not conform with contract requirements, the Government may require the Contractor to
perform the services again in conformity with contract requirements, at no increase in contract amount. When the
defectsin services cannot be corrected by reperformance, the Government may (1) require the Contractor to take
necessary action to ensure that future performance conformsto contract requirements and (2) reduce the contract
price to reflect the reduced value of the services performed.

(f) If the Contractor failsto promptly perform the services again or to take the necessary action to ensure future
performance in conformity with contract requirements, the Government may (1) by contract or otherwise, perform the
services and charge to the Contractor any cost incurred by the Government that is directly related to the performance
of such service or (2) terminate the contract for default.

(End of clause)

52.246-14 INSPECTION OF TRANSPORTATION (APR 1984)
The Government has the right to inspect and test the Contractor's services, facilities, and equipment at all reasonable
times. The Contractor shall furnish Government representatives with the free access and reasonabl e facilities and

assistance required to accomplish their inspections and tests.

(End of clause)

252.246-7000 MATERIAL INSPECTION AND RECEIVING REPORT (MAR 2003)
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(a) At thetime of each delivery of supplies or services under this contract, the Contractor shall prepare and furnish to
the Government a material inspection and receiving report in the manner and to the extent required by Appendix F,
Material Inspection and Receiving Report, of the Defense FAR Supplement.

(b) Contractor submission of the material inspection and receiving information required by Appendix F of the
Defense FAR Supplement by using the Wide Area WorkFlow-Receipt and A cceptance (WAWFRA) electronic form
(see paragraph (b)(1) of the clause at 252.232-7003) fulfills the requirement for amaterial inspection and receiving
report (DD Form 250).

(End of clause)
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Section F - Deliveries or Performance

CLAUSESINCORPORATED BY FULL TEXT

5221618 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by theindividuals or activities designated in the Schedule. Such orders may beissued from 1 year of the
date of award of the contract.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between adelivery order or task order and this contract, the contract shall control.

(c) If mailed, adelivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

(End of clause)

PERIOD OF SERVICE

This contract has four optional periods. The Government may exercise an option for an additional period of servicein
lessthan oneyear. Thetotal duration of this contract including the exercise of any optional periods shall not exceed
Syears.

52.242-15 STOP-WORK ORDER (AUG 1989)

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop al, or
any part, of thework called for by this contract for a period of 90 days after the order is delivered to the Contractor,
and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work
order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with itsterms and
take all reasonabl e steps to minimize the incurrence of costs allocable to the work covered by the order during the
period of work stoppage. Within aperiod of 90 days after a stop-work is delivered to the Contractor, or within any
extension of that period to which the parties shall have agreed, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the
Government, clause of this contract.

(b) If astop-work order issued under this clause is canceled or the period of the order or any extension thereof
expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery
schedule or contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order resultsin anincreasein the time required for, or in the Contractor's cost properly allocable to,
the performance of any part of this contract; and

(2) The Contractor assertsits right to the adjustment within 30 days after the end of the period of work stoppage;
provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and
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act upon the claim submitted at any time before final payment under this contract.

(c) If astop-work order is not canceled and the work covered by the order isterminated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the
termination settlement.

(d) If astop-work order is not canceled and the work covered by the order is terminated for default, the Contracting
Officer shall allow, by equitable adjustment or otherwise, reasonabl e costs resulting from the stop-work order.

(End of clause)

52.242-17 GOVERNMENT DELAY OF WORK (APR 1984)

(a) If the performance of al or any part of the work of this contract is delayed or interrupted (1) by an act of the
Contracting Officer in the administration of this contract that is not expressly or impliedly authorized by this contract,
or (2) by afailure of the Contracting Officer to act within the time specified in this contract, or within areasonable
timeif not specified, an adjustment (excluding profit) shall be made for any increase in the cost of performance of this
contract caused by the delay or interruption and the contract shall be modified in writing accordingly. Adjustment
shall also be madein the delivery or performance dates and any other contractual term or condition affected by the
delay or interruption. However, no adjustment shall be made under this clause for any delay or interruption to the
extent that performance would have been delayed or interrupted by any other cause, including the fault or negligence
of the Contractor, or for which an adjustment is provided or excluded under any other term or condition of this
contract.

(b) A claim under this clause shall not be allowed (1) for any costs incurred more than 20 days before the Contractor
shall have notified the Contracting Officer in writing of the act or failure to act involved, and (2) unlessthe claim, in
an amount stated, is asserted in writing as soon as practicabl e after the termination of the delay or interruption, but
not later than the day of final payment under the contract.

(End of clause)
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Section G - Contract Administration Data

SCA WAGE DETERMINATION
Service Contract Act Wage Determinations will be issued on aper-Task Order basis.

PROPOSALS FOR TASK ORDERS
PROPOSALSFOR INDIVIDUAL TASK ORDERS:

(d) The Contractor will receive any and all requests for cost proposalsin the form of aformal letter from
Contracting Division, viaregular mail or email. The Contractor shall not respond to any request for
proposals from any other party outside of the Contracting Division.

(e) The Request for Proposal letter will be accompanied with a Scope of Work, and may include government
furnished information, and exhibits.

(f) The Contractor will be responsible for submitting afull and detailed proposal to the Contracting Officer
normally not |ater than 3 weeks after issuance of the request for proposal (each request for proposal will
indicate specifically how many days are given for submission of the contractor’s proposal.)

(g) Upon the evaluation of the Contractor’ s proposal, negotiations will be scheduled (if necessary). After
completion of successful negotiations, the Contracting Officer will issue atask order setting forth the
completion date and alump sum price for the work items, which are mutually agreed upon. Orders may be
issued by mail, orally, by facsimile, or by electronic commerce methods.

CLAUSESINCORPORATED BY FULL TEXT

252.242-7000 POSTAWARD CONFERENCE (DEC 1991)

The Contractor agrees to attend any postaward conference convened by the contracting activity or contract
administration office in accordance with Federal Acquisition Regulation subpart 42.5.

(End of clause)

CONTRACT MANPOWER REPORTING

The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure
Army data collection site where the contractor will report ALL contractor manpower (including subcontractor
manpower) required for performance of this contract. The contractor isrequired to completely fill in all the
information in the format using the following web address https:.//contractormanpower.army.pentagon.mil. The
required information includes

(h) Contracting Office, Contracting Officer, Contracting Officer’ s Representative;

(i) Contract number, including task and delivery order number;

() Beginning and ending dates covered by reporting period,;

(k) Contractor name, address, phone number, e-mail address, identity of contractor employee entering data;

() Estimated direct labor hours (including sub-contractors);

(m) Estimated direct labor dollars paid this reporting period (including sub-contractors);

(n) Total payments (including sub-contractors);

(0) Predominant Federa Service Code (FSC) reflecting services provided by contractor (and separate
predominant FSC for each sub-contractor if different);

(p) Estimated data collection cost;



W912WJ05-R-0011
Page 42 of 73

(@) Organizational title associated with the Unit Identification Code (UIC) for the Army Requiring Activity
which for New England District is W912WJ;

() Locationswhere contractor and sub-contractors perform the work (specified by zip code in the United
States and nearest city, country, when in an overseas location, using standardized nomenclature
provided on website);

(s) Presence of deployment or contingency contract language; and

(t) Number of contractor and sub-contractor employees deployed in theater this reporting period (by
country).

As part of its submission, the contractor will also provide the estimated total cost (if any) incurred to comply with
this reporting requirement. Reporting period will be the period of performance not to exceed 12 months ending
September 30 of each government fiscal year and must be reported by 31 October of each calendar year. Contractors
may use adirect XML datatransfer to the database server or fill in the fields on the website. The XML direct transfer
isaformat for transferring files from a contractor’ s systems to the secure web site without the need for separate data
entries for each required data element at the web site. The specific formats for the XML direct transfer may be
downloaded from the web site.



W912WJ05-R-0011
Page 43 of 73
Section H - Specia Contract Requirements

Service Contract Act -Wage Determinations

All work is considered service and is covered by Service Wage Rates. The Service Contract Act covers all service
employees wherever they perform their duties and whether they are off-site or on-siteis not relevant. The wage rates
for Bristol County, Massachusetts are included in this solicitation. Updated wage rates will beincluded in all future
task orders. Theinclusion of the Service Wage Ratesin the solicitation is a statutory requirement. It isnot a
representation by the U.S. Army Corps of Engineersthat any specific trade can perform any specific work task. What
trades can perform what work tasks depends on and are determined by the prevailing area practice for the local area
where the contract is being performed. It isthe sole responsibility of the bidder/offeror (contractor) to determine and
comply with the prevailing area practice (See Attachment #7).

SECURITY CLAUSE

In accordance with Engineering Regulation, ER-380-1-18, Section 4, foreign nationals who work on U.S. Army Corps
of Engineers’ (USACE) contracts or task orders shall be approved by Headquarters USACE Foreign Disclosure
Officer or higher before beginning work on the contract/task order. This regulation includes subcontract employees.
(NOTE: exception to the above requirement includes foreign national s who perform janitorial and/or grounds
maintenance services.) The contractor shall submit to the USACE New England Division- Contracts Branch, the
names of all foreign nationals proposed for performance under this contract/task order, along with documentation to
verify that he/she was legally admitted into the United States and has authority to work and/or go to school in the
United States. Such documentation may include aU.S. Passport, Certificate of U.S. Citizenship (INS Form N-560 or N-
561), Certificate of Naturalization (INS Form N-550 or N-570), foreign passport with 1-551 stamp or attached INS Form
[-94 indicating employment authorization, Alien Registration Receipt Card with photograph (INS Form 1-151 or |-551),
Temporary Resident Card (INS Form 1688), Employment Authorization Card (INS Form [-688A), Reentry Permit (INS
Form 1-327), Refugee Travel Document (INS Form 1-571), Employment Authorization Document issued by INS which
contains a photograph (INS Form 1-688B).

CLAUSESINCORPORATED BY FULL TEXT

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) Thisisan indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the
Schedule up to and including the quantity designated in the Schedule as the "maximum”. The Government shall
order at least the quantity of supplies or services designated in the Schedul e as the " minimum®.

(c) Except for any limitations on quantitiesin the Order Limitations clause or in the Schedule, thereisno limit on the
number of ordersthat may beissued. The Government may issue orders requiring delivery to multiple destinations or
performance at multiple [ocations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligationswith respect to that order to the same extent asif the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
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under this contract after five years from the date of award of this contract.

(End of clause)

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days of the
expiration of the contract; provided that the Government gives the Contractor a preliminary written notice of itsintent
toextend at least 60 days before the contract expires. The preliminary notice does not commit the Government to
an extension.

(b) If the Government exercisesthis option, the extended contract shall be considered to include this option clause.
(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not exceed5

years.
(End of clause)

52.236-13 ACCIDENT PREVENTION (NOV 1991)
(@) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to
Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costsin the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the
Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;
(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and

(3) Ensurethat any additional measures the Contracting Officer determinesto be reasonably necessary for the
purposes are taken.

(c) If thiscontract isfor construction or dismantling, demolition or removal of improvements with any Department of
Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of U.S.
Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the
solicitation.

(d) Whenever the Contracting Officer becomes aware of any honcompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel,
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate initiation
of corrective action. This notice, when delivered to the Contractor or the Contractor's representative at the work site,
shall be deemed sufficient notice of the noncompliance and that corrective action isrequired. After receiving the
notice, the Contractor shall immediately take corrective action. If the Contractor fails or refuses to promptly take
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corrective action, the Contracting Officer may issue an order stopping al or part of the work until satisfactory
corrective action has been taken. The Contractor shall not be entitled to any equitable adjustment of the contract
price or extension of the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (€), with appropriate changes in the designation
of the parties, in subcontracts.

(End of clause)

INSURANCE REQUIRED

In accordance with CONTRACT CLAUSE titled “INSURANCE — WORK ON A GOVERNMENT INSTALLATION”
the Contractor shall procure and maintain during the entire period of his performance under this contract the
following kinds and minimum amounts of insurance:

TYPE AMOUNT

Workmen’s Compensation and Employers’ Not less than $100,000
Liability Insurance

The Contractor shall comply with all applicable

Workmen's Compensation Statutes and shall

furnish evidence of Employers’ Liability Insurance.

General Liability Insurance Minimum limits of

Bodily injury liability insurance on the $500,000 per accident
comprehensive form of policy.

Automobile Liability Insurance Minimum limits of
Damage liability insurance on the $200,000 per person and
comprehensive form of policy and shall $500,000 per accident
cover the operation of all automobiles $20,000 per accident

used in performance of the contract. for property damage.
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Section | - Contract Clauses

CLAUSESINCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government JUL 1995
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Fundsfor Illegal or JAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal JUN 2003
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.204-7 Central Contractor Registration OCT 2003
52.208-9 Contractor Use of Mandatory Sources of Supply JUL 2004
52.209-6 Protecting the Government's Interest When Subcontracting  JAN 2005
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.215-2 Audit and Records--Negotiation JUN 1999
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.215-11 Price Reduction for Defective Cost or Pricing Data-- OCT 1997
Modifications
52.215-13 Subcontractor Cost or Pricing Data--Modifications OCT 1997
52.215-19 Notification of Ownership Changes OCT 1997
52.215-21 Requirements for Cost or Pricing Dataor Information Other ~ OCT 1997
Than Cost or Pricing Data--Modifications
52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-14 Limitations On Subcontracting DEC 1996
52.219-27 Notice of Total Service-Disabled Veteran-Owned Small MAY 2004
Business Set-Aside
52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52.222-3 Convict Labor JUN 2003
52.222-4 Contract Work Hours and Safety Standards Act - Overtime ~ SEP 2000
Compensation
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity APR 2002
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans of DEC 2001
the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans DEC 2001
Of The Vietnam Era, and Other Eligible Veterans
52.222-41 Service Contract Act Of 1965, As Amended MAY 1989
52.222-43 Fair Labor Standards Act And Service Contract Act- Price MAY 1989
Adjustment (Multiple Year And Option)
52.223-5 Pollution Prevention and Right-to-Know Information AUG 2003
52.223-6 Drug-Free Workplace MAY 2001
52.223-14 Toxic Chemical Release Reporting AUG 2003
52.225-13 Restrictions on Certain Foreign Purchases DEC 2003
52.226-1 Utilization Of Indian Organizations And Indian-Owned JUN 2000

Economic Enterprises
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52.227-1 Authorization and Consent JUL 1995
52.227-2 Notice And Assistance Regarding Patent And Copyright AUG 1996
I nfringement
52.228-5 Insurance - Work On A Government Installation JAN 1997
52.229-3 Federal, State And Local Taxes APR 2003
52.232-1 Payments APR 1984
52.232-8 Discounts For Prompt Payment FEB 2002
52.232-11 Extras APR 1984
52.232-17 Interest JUN 1996
52.232-23 Alt | Assignment of Claims (Jan 1986) - Alternate | APR 1984
52.232-25 Prompt Payment OCT 2003
52.232-33 Payment by Electronic Funds Transfer--Central Contractor OCT 2003
Registration
52.233-1 Alt | Disputes (Jul 2002) - Alternate | DEC 1991
52.233-3 Protest After Award AUG 199%
52.237-2 Protection Of Government Buildings, Equipment, And APR 1984
Vegetation
52.242-13 Bankruptcy JUL 1995
52.243-1 Alt | Changes--Fixed Price (Aug 1987) - Alternate | APR 1984
52.244-6 Subcontracts for Commercial Items DEC 2004
52.245-2 Government Property (Fixed Price Contracts) MAY 2004
52.246-25 Limitation Of Liability--Services FEB 1997
52.249-2 Termination For Convenience Of The Government (Fixed- MAY 2004
Price)
52.249-8 Default (Fixed-Price Supply & Service) APR 1984
52.253-1 Computer Generated Forms JAN 1991
252.201-7000 Contracting Officer's Representative DEC 1991
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense DEC 2004
Contract-Related Felonies
252.204-7000 Disclosure Of Information DEC 1991
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A NOV 2003

252.205-7000 Provision Of Information To Cooperative Agreement Holders DEC 1991

252.209-7004 Subcontracting With Firms That Are Owned or Controlled By MAR 1998
The Government of a Terrorist Country

252.215-7000 Pricing Adjustments DEC 1991

252.223-7006 Prohibition On Storage And Disposal Of Toxic And APR 1993
Hazardous Materials

252.225-7012 Preference For Certain Domestic Commodities JUN 2004

252.225-7031 Secondary Arab Boycott Of Israel APR 2003

252.243-7001 Pricing Of Contract Modifications DEC 1991

252.243-7002 Requests for Equitable Adjustment MAR 1998

252.244-7000 Subcontracts for Commercia Items and Commercial MAR 2000
Components (DoD Contracts)

252.247-7023 Transportation of Supplies by Sea MAY 2002

252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSESINCORPORATED BY FULL TEXT

52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)
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In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and
states the wages and fringe benefits payabl e to each if they were employed by the contracting agency subject to the
provisionsof 5 U.S.C. 5341 or 5332.

THISSTATEMENT ISFOR INFORMATION ONLY: IT ISNOT A WAGE DETERMINATION

Employee Class Code Grade Monetary Wage-Fringe Benefits
Engineer Technician 29085 GS9  $21.29
Environmental Technician 2000 GS7 $1741
Secretary 1311 GS4 %1256

(End of clause)

522334 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)
United States law will apply to resolve any claim of breach of this contract.

(End of clause)

52.248-1 VALUE ENGINEERING (FEB 2000)

(a) General. The Contractor is encouraged to develop, prepare, and submit val ue engineering change proposals
(VECP's) voluntarily. The Contractor shall sharein any net acquisition savings realized from accepted VECP's, in
accordance with the incentive sharing rates in paragraph (f) below.

(b) Definitions. "Acquisition savings," as used in this clause, means savings resulting from the application of a VECP
to contracts awarded by the same contracting office or its successor for essentially the same unit. Acquisition
savingsinclude--

(1) Instant contract savings, which are the net cost reductions on this, the instant contract, and which are equal to
the instant unit cost reduction multiplied by the number of instant contract units affected by the VECP, less the
Contractor's allowable devel opment and implementation costs;

(2) Concurrent contract savings, which are net reductions in the prices of other contracts that are definitized and
ongoing at the time the VECP is accepted; and

(3) Future contract savings, which are the product of the future unit cost reduction multiplied by the number of future
contract unitsin the sharing base. On an instant contract, future contract savings include savings on increasesin
quantities after VECP acceptance that are due to contract modifications, exercise of options, additional orders, and
funding of subsequent year requirements on amultiyear contract.

"Collateral costs," as used in this clause, means agency cost of operation, maintenance, logistic support, or
Government-furnished property.

"Collateral savings," as used in this clause, means those measurabl e net reductions resulting from aVECP in the
agency'soverall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.
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"Contracting office" includes any contracting office that the acquisition is transferred to, such as another branch of
the agency or another agency's office that is performing ajoint acquisition action.

"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor
incurs on aVECP specifically in developing, testing, preparing, and submitting the VECP, aswell as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of aVECP.

"Future unit cost reduction," as used in this clause, means the instant unit cost reduction adjusted asthe
Contracting Officer considers necessary for projected learning or changes in quantity during the sharing period. It is
calculated at the time the VECP is accepted and applies either (1) throughout the sharing period, unlessthe
Contracting Officer decides that recalculation is necessary because conditions are significantly different from those
previously anticipated or (2) to the calculation of alump-sum payment, which cannot later be revised.

"Government costs," as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistics
support. The term does not include the normal administrative costs of processing the VECP or any increasein this
contract's cost or price resulting from negative instant contract savings.

"Instant contract," as used in this clause, means this contract, under which the VECP is submitted. It does not
include increasesin quantities after acceptance of the VECP that are due to contract modifications, exercise of
options, or additional orders. If thisisamultiyear contract, the term does not include quantities funded after VECP
acceptance. If this contract is afixed-price contract with prospective price redetermination, the term refersto the
period for which firm prices have been established.

"Instant unit cost reduction” means the amount of the decrease in unit cost of performance (without deducting any
Contractor's development or implementation costs) resulting from using the VECP on this, the instant contract. If this
isaservice contract, the instant unit cost reduction is normally equal to the number of hours per line-item task saved
by using the VECP on this contract, multiplied by the appropriate contract labor rate.

"Negative instant contract savings"' means the increase in the cost or price of this contract when the acceptance of a
VECP resultsin an excess of the Contractor's allowable devel opment and implementation costs over the product of
the instant unit cost reduction multiplied by the number of instant contract units affected.

"Net acquisition savings' means total acquisition savings, including instant, concurrent, and future contract
savings, less Government costs.

"Sharing base," as used in this clause, means the number of affected end items on contracts of the contracting office
accepting the VECP.

Sharing period, as used in this clause, means the period beginning with acceptance of the first unit incorporating the
VECP and ending at a calendar date or event determined by the contracting officer for each VECP.

"Unit," asused in this clause, meansthe item or task to which the Contracting Officer and the Contractor agree the
VECP applies.

"V a ue engineering change proposal (VECP)" means a proposal that--
(1) Requires achangeto this, the instant contract, to implement; and

(2) Resultsin reducing the overall projected cost to the agency without impairing essential functions or
characteristics; provided, that it does not involve achange--
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(i) In deliverable end item quantities only;

(i) In research and development (R& D) end items or R& D test quantities that is due solely to results of previous
testing under this contract; or

(iii) To the contract type only.

(c) VECP preparation. As aminimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (8) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructions in those procedures relating to format, identification, and priority
assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and the proposed requirement, the
comparative advantages and disadvantages of each, ajustification when an item's function or characteristics are
being altered, the effect of the change on the end item's performance, and any pertinent objective test data.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) Identification of the unit to which the VECP applies.

(4) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the
VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowabl e devel opment
and implementation costs, including any amount attributable to subcontracts under the Subcontracts paragraph of
this clause, below.

(5) A description and estimate of costs the Government may incur in imp lementing the VECP, such astest and
evaluation and operating and support costs.

(6) A prediction of any effects the proposed change would have on collateral coststo the agency.

(7) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(8) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbersinvolved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Contracting Officer, unless this contract states otherwise.
If this contract is administered by other than the contracting office, the Contractor shall submit a copy of the VECP
simultaneously to the Contracting Officer and to the Administrative Contracting Officer.

(e) Government action. (1) The Contracting Officer will notify the Contractor of the status of the VECP within 45
calendar days after the contracting office receivesit. If additional timeis required, the Contracting Officer will notify
the Contractor within the 45-day period and provide the reason for the delay and the expected date of the decision.
The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a
VECP.

(2) If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for
rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before undertaking
significant expenditures for VECP effort.
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(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of amodification to this
contract citing this clause and made either before or within areasonable time after contract performance is compl eted.
Until such a contract modification applies a VECP to this contract, the Contractor shall perform in accordance with
the existing contract. The decision to accept or reject all or part of any VECP isaunilateral decision made solely at the
discretion of the Contracting Officer.

(f) Sharing rates. If aVECP is accepted, the Contractor shall share in net acquisition savings according to the
percentages shown in the table below. The percentage paid the Contractor depends upon (1) this contract's type
(fixed-price, incentive, or cost-reimbursement), (2) the sharing arrangement specified in paragraph (a) above
(incentive, program requirement, or a combination as delineated in the Schedule), and (3) the source of the savings
(theinstant contract, or concurrent and future contracts), as follows:

CONTRACTOR'SSHARE OF NET ACQUISITION SAVINGS
(Figuresin percent)

Contract Type Incentive (Voluntary) Program Requirement
(Mandatory)
Instant Contract| Concurrent and |Instant Contract| Concurrent and
Rate Future Contract Rate Future Contract
Rate Rate
Fixed-price (1) 50 (1) 50 1) 25 25
(includesfixed-

price-award-fee;
excludes other
fixed-price
incentive
contracts)
Incentive (fixed- )] ()50 )] 25
price or cost)
(other than
award fee)
Cost- 325 325 15 15
reimbursement
(includes cost-
plus-award-fee;
excludes other
cost-type
incentive
Contracts)
(1) The Contracting Officer may increase the Contractor's sharing rate to as high as 75 percent for each VECP.
(2) Same sharing arrangement as the contract's profit or fee adjustment formula.
(3) The Contracting Officer may increase the Contractor's sharing rate to as high as 50 percent for each VECP.

(g) Calculating net acquisition savings.

(1) Acquisition savings are realized when (i) the cost or priceis reduced on the instant contract, (ii) reductions are
negotiated in concurrent contracts, (iii) future contracts are awarded, or (iv) agreement is reached on alump-sum
payment for future contract savings (see subparagraph (i)(4) below). Net acquisition savings are first realized, and the
Contractor shall be paid a share, when Government costs and any negative instant contract savings have been fully
offset against acquisition savings.
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(2) Except in incentive contracts, Government costs and any price or cost increases resulting from negative instant
contract savings shall be offset against acquisition savings each time such savings are realized until they are fully
offset. Then, the Contractor's share is cal culated by multiplying net acquisition savings by the appropriate
Contractor's percentage sharing rate (see paragraph (f) above). Additional Contractor shares of net acquisition
savings shall be paid to the Contractor at the time realized.

(3) If thisisan incentive contract, recovery of Government costs on the instant contract shall be deferred and offset
against concurrent and future contract savings. The Contractor shall share through the contract incentive structure
in savings on the instant contract items affected. Any negative instant contract savings shall be added to the target
cost or to the target price and ceiling price, and the amount shall be offset against concurrent and future contract
savings.

(4) If the Government does not receive and accept all items on which it paid the Contractor's share, the Contractor
shall reimburse the Government for the proportionate share of these payments.

(h) Contract adjustment. The modification accepting the VECP (or a subsequent modification issued as soon as
possible after any negotiations are compl eted) shall--

(1) Reduce the contract price or estimated cost by the amount of instant contract savings, unlessthisisanincentive
contract;

(2) When the amount of instant contract savings is negative, increase the contract price, target price and ceiling
price, target cost, or estimated cost by that amount;

(3) Specify the Contractor's dollar share per unit on future contracts, or provide the lump -sum payment;

(4) Specify the amount of any Government costs or negative instant contract savings to be offset in determining net
acquisition savings realized from concurrent or future contract savings; and

(5) Provide the Contractor's share of any net acquisition savings under the instant contract in accordance with the
following:

(i) Fixed-price contracts--add to contract price.
(i) Cost-reimbursement contracts--add to contract fee.
(i) Concurrent and future contract savings.

(1) Payments of the Contractor's share of concurrent and future contract savings shall be made by a modification to
the instant contract in accordance with subparagraph (h)(5) above. For incentive contracts, shares shall be added as
aseparate firm-fixed-price line item on the instant contract. The Contractor shall maintain records adequate to identify
thefirst delivered unit for 3 years after final payment under this contract.

(2) The Contracting Officer shall calculate the Contractor's share of concurrent contract savings by (i) subtracting
from the reduction in price negotiated on the concurrent contract any Government costs or negative instant contract
savings not yet offset and (ii) multiplying the result by the Contractor's sharing rate.

(3) The Contracting Officer shall calculate the Contractor's share of future contract savings by (i) multiplying the
future unit cost reduction by the number of future contract units scheduled for delivery during the sharing period, (ii)
subtracting any Government costs or negative instant contract savings not yet offset, and (iii) multiplying the result
by the Contractor's sharing rate.
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(4) When the Government wishes and the Contractor agrees, the Contractor's share of future contract savings may be
paid in asingle lump sum rather than in a series of payments over time as future contracts are awarded. Under this
alternate procedure, the future contract savings may be cal culated when the VECP is accepted, on the basis of the
Contracting Officer's forecast of the number of unitsthat will be delivered during the sharing period. The Contractor's
share shall beincluded in amodification to this contract (see subparagraph (h)(3) above) and shall not be subject to
subsequent adjustment.

(5) Alternate no-cost settlement method. When, in accordance with subsection 48.104-4 of the Federal Acquisition
Regulation, the Government and the Contractor mutually agree to use the no-cost settlement method, the following

applies:
(i) The Contractor will keep al the savings on the instant contract and on its concurrent contracts only.

(ii) The Government will keep all the savings resulting from concurrent contracts placed on other sources, savings
from al future contracts, and al collateral savings.

(j) Collateral savings. If aVECP is accepted, the Contracting Officer will increase the instant contract amount, as
specified in paragraph (h)(5) of this clause, by arate from 20 to 100 percent, as determined by the Contracting Officer,
of any projected collateral savings determined to be realized in atypical year of use after subtracting any Government
costs not previously offset. However, the Contractor's share of collateral savings will not exceed the contract's firm-
fixed-price, target price, target cost, or estimated cost, at the time the VECP is accepted, or $100,000, whichever is
greater. The Contracting Officer will be the sole determiner of the amount of collateral savings.

(k) Relationship to other incentives. Only those benefits of an accepted VECP not rewardable under performance,
design-to-cost (production unit cost, operating and support costs, reliability and maintainability), or similar
incentives shall be rewarded under this clause. However, the targets of such incentives affected by the VECP shall
not be adjusted because of VECP acceptance. If this contract specifies targets but provides no incentive to surpass
them, the value engineering sharing shall apply only to the amount of achievement better than target.

() Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of $100,000
or more and may include one in subcontracts of lesser value. In calculating any adjustment in this contract's price for
instant contract savings (or negative instant contract savings), the Contractor's allowabl e development and
implementation costs shall include any subcontractor's allowabl e devel opment and implementation costs, and any
value engineering incentive payments to a subcontractor, clearly resulting from aVECP accepted by the Government
under this contract. The Contractor may choose any arrangement for subcontractor value engineering incentive
payments; provided, that the payments shall not reduce the Government's share of concurrent or future contract
savingsor collateral savings.

(m) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the VValue Engineering clause of contract.......... , shall not be disclosed outside the
Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to evaluate avalue
engineering change proposal submitted under the clause. This restriction does not limit the Government'sright to use
information contained in these dataif it has been obtained or is otherwise available from the Contractor or from
another source without limitations."

If aVECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall
have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data.
(Theterms"unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)
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52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they were givenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be
accessed electronically at this/these address(es):

http://farsite.hill.af.mil/
http://www.hg.usace.army.mil/cepr/asp/library/efar.asp?strCat=8& strSubCat=6

(End of clause)
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Section K - Representations, Certifications and Other Statements of Offerors

NOTE TO OFFERORS: Please pay special attention to Section K, Solicitation Provision 52.204-8, Annual
Representations and Certifications (JAN 2005). All offerors must complete the annual representations and
certifications electronically viathe Online Representations and Certifications Application (ORCA) website at
http://orca.bpn.gov . Please ensure that your firm is registered in the Central Contractor Registration (CCR) database
prior to completing the ORCA reguirements.

The applicable NAICS Code and Size Standard for this procurement is as follows:
NAICS Code: 561210
Small Business Size Standard: $30,000,000.00

CLAUSESINCORPORATED BY FULL TEXT

52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifies that --

(1) Thepricesin this offer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to—

(i) Those prices,
(ii) Theintention to submit an offer, or
(iii) The methods of factors used to calculate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the
case of anegotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to subnit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Isthe person in the offeror's organi zation responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principalsin certifying that those principals
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this
provison (insert full name of person(s) inthe
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her
position in the offeror's organization);

(ii) Asan authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated,
and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and
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(iii) Asan agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

(End of clause)

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of
corporations that filesits Federal income tax returns on a consolidated basis, and of which the offeror isa member.

Taxpayer |dentification Number (TIN), as used in this provision, means the number required by the Internal Revenue
Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a Social
Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and
6050M, and implementing regulationsissued by the IRS. If the resulting contract is subject to the payment reporting
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish
the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to
verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

TIN:.

____TIN hasbeen applied for.

____TINisnot required because:

____ Offerorisanonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of atrade or businessin the United States and does not have an office or place of
business or afiscal paying agent in the United States;

____ Offeror isan agency or instrumentality of aforeign government;

____ Offeror isan agency or instrumentality of the Federal Government.

(e) Type of organization.

____ Sole proprietorship;

____Partnership;
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____ Corporate entity (not tax-exempt);

____ Corporate entity (tax-exempt);

____ Government entity (Federal, State, or local);
__ Foreign government;

____International organization per 26 CFR 1.6049-4;

____ Other
(f) Common parent.
____ Offeror isnot owned or controlled by acommon parent as defined in paragraph (a) of this provision.

____Nameand TIN of common parent:

Name

TIN

(End of provision)

52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2005)

(@)(2) If the clause at 52.204-7, Central Contractor Registration, isincluded in this solicitation, paragraph (b) of this
provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and has
completed the ORCA electronically, the offeror may choose to use paragraph (b) of this provision instead of
completing the corresponding individual representations and certificationsin the solicitation. The offeror shall
indicate which option applies by checking one of the following boxes:

(_) Paragraph (b) applies.

(_) Paragraph (b) does not apply and the offeror has completed the individual representationsand certificationsin
the solicitation.

(b) The offeror has completed the annual representations and certifications electronically viathe Online
Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA
database information, the offeror verifies by submission of the offer that the representations and certifications
currently posted electronically have been entered or updated within the last 12 months, are current, accurate,
complete, and applicableto this solicitation (including the business size standard applicable to the NAICS code
referenced for this solicitation), as of the date of this offer and areincorporated in this offer by reference (see FAR
4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, title,
date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are current,
accurate, and complete as of the date of this offer.
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FAR Clause Title Date Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the
representations and certifications posted on ORCA.

(End of Provision)

52.222-22 PREVIOUS CONTRACTSAND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@) () Ithas, () hasnot participated in aprevious contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b) () Ithas, () hasnot, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)

252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST
COUNTRY (SEP 2004)

(a) "Definitions."
Asused in this provision --

(a) "Government of aterrorist country" includes the state and the government of aterrorist country, aswell as any
political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly
provided support for such acts of international terrorism. As of the date of this provision, terrorist countries subject
to this provisioninclude: Cuba, Iran, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means--

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities. Beneficial interest
includes holding 5 percent or more of any class of the firm's securitiesin "nominee shares," "street names," or some
other method of holding securities that does not disclose the beneficial owner;

(ii) Holding a management position in the firm, such as a director or officer;

(iii) Ability to control or influence the election, appointment, or tenure of directors or officersin the firm;
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(iv) Ownership of 10 percent or more of the assets of afirm such as equipment, buildings, real estate, or other tangible
assets of the firm; or

(v) Holding 50 percent or more of the indebtness of afirm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to afirm or asubsidiary of afirm if the government of
aterrorist country has asignificant interest in the firm or subsidiary or, in the case of asubsidiary, the firm that owns
the subsidiary, unless awaiver is granted by the Secretary of Defense.

(c) "Disclosure.”

If the government of aterrorist country has asignificant interest in the Offeror or asubsidiary of the Offeror, the
Offeror shall disclosure such interest in an attachment to its offer. If the Offeror isasubsidiary, it shall also disclose
any significant interest the government of aterrorist country hasin any firm that owns or controlsthe subsidiary.
The disclosure shall include --

(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.

(End of provision)

2522257031 SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003)
(a) Definitions. Asused in this provision--

(1) Foreign person means any person (including any individual, partnership, corporation, or other form of
association) other than a United States person.

(2) United States person isdefined in 50 U.S.C. App. 2415(2) and means--

(i) Any United States resident or national (other than an individual resident outside the United Stateswho is
employed by other than a United States person);

(ii) Any domestic concern (including any permanent domestic establishment of any foreign concern); and

(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern that
iscontrolled in fact by such domestic concern.

(b) Certification. If the offeror isaforeign person, the offeror certifies, by submission of an offer, that it--
(1) Does not comply with the Secondary Arab Boycott of Israel; and

(2) Isnot taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab
countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking.

(End of provision)
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252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by seais anticipated under the resultant contract. The term suppliesis defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by seain the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by seain the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Seaclause. If the
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)
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Section L - Instructions, Conditions and Notices to Bidders

PROPOSAL INFORMATION - INSTRUCTIONS, CONDITIONSAND NOTICESTO OFFERORSARE
ATTACHED AND MADE PART OF THISOFFER.

1.

4.

MAGNITUDE OF THISPROJECT

An Indefinite Delivery/Indefinite Quantity Service contract will be awarded for Facility Support and Management
for the Engineering Directorate, 94" Regional Readiness Command at various U.S. Army Reserve Facilities
located in Massachusetts, New Hampshire, Vermonth, Rhode Island, Connecticut, and Maine. The duration of
this contract shall be a one-year base period and, if exercised, 4 one-year option periods. This Service-Disabled
Veteran-Owned Small Business set-aside contract will potentially have atotal cumulative value of $3,500,000.00,
if all options are exercised and if all capacity isutilized. Task orders will be issued on an as needed basis and
depending on the level of future project funding.

PROPOSALS

Offerors should submit proposals that addresses all the Eval uation Factors listed below. Proposalsfor the work
described herein, will be received until the time and date established on Block 9 of Standard Form 33.

Proposals shall be sent to:

U.S. Army Corps of Engineers, New England District
ATTN: CENAECT (Mr. David Dilks)

696 Virginia Road

Concord, MA 01742

Note: Hand delivered proposals shall be delivered at the above address.

AMENDING THE SOLICITATION. The government may change its requirements or terms and conditions
before or after receipt of proposals. Such changes will be made through a solicitation amendment posted to
the USACE web site. Amendments issued before the established time and date for receipt of proposals shall
beissued to all partiesreceiving solicitations. Amendmentsissued after the established time and date for
receipt of proposals shall beissued to all Offerorsthat have not been eliminated from the competition.

PROPOSAL FORMAT

The proposals shall bein the following format:

Proposal Document

VOLUMEI — Factor 1, Technical Support; 1 Original, 2 copies, and 1 CD-ROM
Factor 2, Past Performance;
Factor 3, Business/Project Management Process

VOLUME Il — Cost/Price 1 Original, 2 copies, and1 CD-ROM

(a) Proposal Requirements. All volumes are to consist of single spaced typewritten pages using afont no less
than 12 point. A minimum binding edge margin of 0.75 inches shall be used. A smaller type may be used on
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charts, graphs, figures, diagrams and schematics to accommodate a“make it fit” software capability,
however, all text must be legible and easily read. The page size of the Offeror’s proposal shall not exceed 8-
1/2inch by 11 inch. When included, foldout pages shall fold entirely within the volume and shall only be
used for graphic representations. Each volume shall be contained within a 3-ring binder or spiral bound
volumes.

All proposals shall contain the requirements stated herein and the volume number and name, address and
telephone number of the Offeror on the cover shall identify every volume. Each volume shall also contain a
Table of Contents, List of Tables, List of Figures, List of Appendices, List of Acronyms, and at the bottom
left side of each page the volume number shall beincluded. Thelist of acronyms should include all
acronyms appearing in the volume. The Offeror’ s name, address, signature, and telephone number shall
appear on any document to be evaluated.

Proposal clarity, organization (as requested in this solicitation) and cross-referencing are mandatory. No
material shall be incorporated by reference. General cross-references or cross-referencing guides will not be
considered as appropriate cross-references. In order for the proposal to receive anin-depth evaluation, itis
necessary that the proposal be presented in amanner that will provide clarity, organization and cross
referencing as required.

Each individual volume should have pages numbered in the lower right hand corner starting with the
Offeror’s Name with Volume number then the page number of that VVolume, for example: Offeror, 111-7.

PROPOSAL CONTENT

The proposal must be complete and contain the Offerors most favorable terms. The proposal shall address and
contain theinformation listed below. Thisinformation will be used by the Source Selection Eval uation Board
(SSEB) to evaluate and rate each proposal.

(@)

(®)

Offerors are advised that their approach, conciseness and relevance of the proposal are important and
unrelated information may reduce evaluation ratings. Proposals shall be clear, concise, and shall include
sufficient detail for effective evaluation and for substantiating the validity of stated claims and/or
approaches. Proposals should not simply rephrase or restate the RFP’ s objectives, but rather shall provide
convincing rational e to address how the Offeror intends to meet these objectives. Offerors shall assume
that the government has no prior knowledge of the Offerors’ experience, capability, etc.

Each volume shall be written to the greatest extent possible, on a standal one basis so that its contents may
be evaluated with a minimum of cross-referencing to other volumes of the proposal. Cross-referencing
within proposal volumes is permitted where its use would conserve space without impairing clarity. If
information required for proposal evaluation is not found in the section designated for its presentation, itis
assumed to have been omitted from the proposal. Additionally, should the proposal include any standard
company terms and conditions that conflict with the terms and conditions of the solicitation, the proposal
may be determined to be "unacceptable" and thusineligible for award.

VOLUME 1-TECHNICAL EVALUATION FACTORS

All factorswill be evaluated on the compl eteness, conciseness, and relevance of information provided.
Proposals should provide mor e than superficial coverage of the information required below. These factors are
listed in descending order of importance, with cost being lessimportant than technical.

@

FACTOR 1 - Technical Support
a.  Subfactor 1A, Technical Knowledge (Composed of the following Elements)
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i. Element 1A(1): Knowledge of facilities property management and repair. The Offeror must
provide a detailed description of how itswork on up to three past projects demonstrates
knowledge of facilities property management and repair.

ii. Element 1A(2): Good management plan and oversight of field representatives. The
Offeror must provide a detailed description of how its work on up to three past projects
demonstrates a good management plan and oversight of field representatives.

iii. Element 1A(3): Knowledge of cost analysis and estimating skills. The Offeror must
provide descriptions of applying cost analysis and estimating skillsin up to three
projects.

iv. Element 1A(4): Knowledge andthe ability to produce scope of works for necessary repairs
and the ability to produce rudimentary drawings. The Offeror must provide a detailed
description of how its work on up to three past projects demonstrates a knowledge and
ability to produce scopes of works for necessary repairs and rudimentary drawings

v. Element 1A(5): Knowledge of the Environmental Lawsin the 6 New England States. The
Offeror must provide a detailed description of how itswork on up to three past projects
demonstrates a knowledge of the Environmental Lawsin the 6 New England States.

vi. Element 1A(6): Knowledge of the Department of Defense budgeting system. The Offeror
must provide a detailed description of how its work on up to three past projects
demonstrates knowledge of the Department of Defense budgeting System.

b. Subfactor 1B, Scheduling: Provide Schedule that demonstrates the plan on how the contractor will
execute the management of facilitieslisted in appendix A in relation to scheduling and manpower.
(b) FACTOR 2 - Past Performance
a. Subfactor 2A: Relevant Past Performance — Proposal /reference review demonstrates that the
contractor has acceptable levels of past performance and has conducted work on asimilar scale to
this effort. The Offeror must provide up to three examples of contracts/projects and detailed
descriptions of these projects.
(c) FACTOR 3 - Business/Project Management Process
a.  Subfactor 3A: Project Management Process (Composed of the following Elements)

i. Element 3A(1): Organizational Approach— The Offeror must provide a proposed
organizational approach to thiswork effort. An example would be an organization chart
identifying key management and professional staff available for this effort.

ii. Element 3A(2): Key Personnel — The Offeror must discuss roles and capabilities of
personnel identified in the organizational approach section.

b. Subfactor 3B: Administrative Controls— The Offeror must provide a description of responsibilites
for on-site RFMs, detail support elements relative to reporting and accounting (Program
Management and Administration), and describe quality control procedures/responsibilities.

VOLUMEII — COST/PRICE
Cost will be evaluated based on the Base Proposal and the Optional Items.

The contractor’s Lump Sum Proposal shall be provided in a spreadsheet format showing all costs by tasks and
including all labor, overhead, administrative and profit rates. The allowances stated herein shall be treated as a
direct additive to the Base Contract. Overhead and administrative rates for these allowances are to be included
in the labor, overhead, administrative and profit rates for the tasks. The contractor isto provide a separate
spreadsheet breakdown for each option. These option spreadsheets shall show all costs by tasks and including
all labor, overhead, administrative and profit rates.

The proposal shall be submitted in accordance with the following Work Breakdown Structure (to be
provided for each Area):

Base Y ear Contract Administration and Project Management



W912WJ05-R-0011
Page 64 of 73

Base Y ear Regular Labor

Base Y ear Overtime and Premium Labor

Base Y ear Material/Repairs (includes reimbursabl e expenses)
Base Year Travel

Option Year 1 Contract Administration and Project Management
Option Year 1 Regular Labor

Option Year 1 Overtime and Premium Labor

Option Year 1 Material Repairs (includes reimbursabl e expenses)
Option Year 1 Travel

Option Y ear 2 Contract Administration and Project Management
Option Y ear 2 Regular Labor

Option Y ear 2 Overtime and Premium Labor

Option Y ear 2 Materials/Repairs (includes reimbursabl e expenses)
Option Year 2 Travel

Option Y ear 3 Contract Administration and Project Management
Option Year 3 Regular Labor

Option Year 3 Overtime and Premium Labor

Option Y ear 3 Materials/Repairs (includes reimbursabl e expenses)
Option Year 3 Travel

Option Y ear 4 Contract Administration and Project Management
Option Y ear 4 Regular Labor

Option Y ear 4 Overtime and Premium Labor

Option Y ear 4 Materials/Repairs (includes reimbursabl e expenses)
Option Year 4 Travel

CLAUSESINCORPORATED BY FULL TEXT

52.003-4014 INQUIRIES
Telephone inquiriesrelating to this solicitation should be directed as follows:
New England District, Corps of Engineers
Plans and Specifications,
Prospective Bidders List,
and Award Information ................... David Dilks 978-318-8869

Technica Inquiries..........ccoevvveienennn. Heather Sullivan 978-318-8543

522151 INSTRUCTIONS TO OFFERORS-COMPETITIVE ACQUISITION (JAN 2004)
(a) Definitions. Asused in this provision--

“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting
Officer's discretion, result in the offeror being allowed to revise its proposal .

“Inwriting or written” means any worded or numbered expression which can be read, reproduced, and | ater
communicated, and includes electronically transmitted and stored information.

“Proposal modification” is achange made to a proposal before the solicitation's closing date and time, or madein
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response to an amendment, or made to correct a mistake at any time before award.

“Proposal revision” isachange to aproposal made after the solicitation closing date, at the request of or as allowed
by a Contracting Officer as the result of negotiations.

“Time", if stated asanumber of days, is calculated using calendar days, unless otherwise specified, and will include
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then
the period shall include the next working day.

(b) Amendmentsto solicitations. If this solicitation is amended, all terms and conditions that are not amended remain
unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time specified
in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted
in paper mediain sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii)
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror.
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision.

(2) Thefirst page of the proposal must show--
(i) The solicitation number;
(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic addressif available);

(iii) A statement specifying the extent of agreement with all terms, conditions, and provisionsincluded in the
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each
item;

(iv) Names, titles, and telephone and facsimile numbers (and el ectronic addresses if available) of persons authorized
to negotiate on the offeror's behal f with the Government in connection with this solicitation; and

(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the
issuing office.

(3) Submission, modification, or revision, of proposals.

(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so asto reach the
Government office designated in the solicitation by the time specified in the solicitation. If no timeis specified in the
solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that proposal
or revision isdue.

(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after
the exact time specified for receipt of offersis“late” and will not be considered unlessit is received before award is
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and--

(2) If it was transmitted through an el ectronic commerce method authorized by the solicitation, it was received at the
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date
specified for receipt of proposals; or
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(2) Thereis acceptable evidence to establish that it was received at the Government installation designated for receipt
of offers and was under the Government's control prior to the time set for receipt of offers; or

(3) Itisthe only proposal received.

(B) However, alate modification of an otherwise successful proposal that makes its terms more favorable to the
Government, will be considered at any timeit is received and may be accepted.

(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or
oral testimony or statements of Government personnel.

(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal
Government processes resume.

(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be
withdrawn viafacsimile received at any time before award, subject to the conditions specified in the provision at
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, if
the identity of the person requesting withdrawal is established and the person signs areceipt for the proposal before
award.

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of
items.

(5) Offerors shall submit proposalsin response to this solicitation in English, unless otherwise permitted by the
solicitation, and in U.S. dollars, unlessthe provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is
included in the solicitation.

(6) Offerors may submit modificationsto their proposals at any time before the solicitation closing date and time, and
may submit modifications in response to an amendment, or to correct a mistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective upon receipt of notice by the
Contracting Officer.

(d) Offer expiration date. Proposalsin response to this solicitation will be valid for the number of days specified on
the solicitation cover sheet (unless adifferent period is proposed by the offeror).

(e) Restriction on disclosure and use of data. Offerorsthat include in their proposals data that they do not want
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall--

(1) Mark the title page with the following legend: This proposal includes datathat shall not be disclosed outside the
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to
evaluate this proposal. If, however, a contract is awarded to this offeror as aresult of--or in connection with-- the
submission of this data, the Government shall have the right to duplicate, use, or disclose the datato the extent
provided in the resulting contract. This restriction does not limit the Government's right to use information contained
inthisdataif it is obtained from another source without restriction. The data subject to this restriction are contained
in sheets[insert numbers or other identification of sheets]; and
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(2) Mark each sheet of datait wishesto restrict with the following legend: Use or disclosure of data contained on this
sheet is subject to the restriction on the title page of this proposal.

(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to the
responsible offeror(s) whose proposal (s) represents the best value after evaluation in accordance with the factors
and subfactorsin the solicitation.

(2) The Government may reject any or all proposalsif such action isin the Government's interest.
(3) The Government may waive informalities and minor irregularities in proposals received.

(4) The Government intends to eval uate proposals and award a contract without discussions with offerors (except
clarifications as described in FAR 15.306(a)). Therefore, the offeror'sinitial proposal should contain the offeror's best
terms from acost or price and technical standpoint. The Government reserves the right to conduct discussionsif the
Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the number of
proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition can
be conducted, the Contracting Officer may limit the number of proposalsin the competitive range to the greatest
number that will permit an efficient competition among the most highly rated proposals.

(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at
the unit cost or prices offered, unless the offeror specifies otherwisein the
proposal.

(6) The Government reserves the right to make multiple awards if, after considering the additional administrative
costs, it isin the Government's best interest to do so.

(7) Exchanges with offerors after receipt of a proposal do not constitute arejection or counteroffer by the
Government.

(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced
between line items or sublineitems. Unbalanced pricing exists when, despite an acceptable total evaluated price, the
price of one or more contract lineitemsis significantly overstated or understated as indicated by the application of
cost or price analysistechniques. A proposal may be rejected if the Contracting Officer determines that the lack of
balance poses an unacceptabl e risk to the Government.

(9) If acost realism analysisis performed, cost realism may be considered by the source selection authority in
evaluating performance or schedul e risk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within thetime
specified in the proposal shall result in abinding contract without further action by either party.

(112) If apost-award debriefing is given to requesting offerors, the Government shall disclose the following
information, if applicable:

(i) The agency's evaluation of the significant weak or deficient factorsin the debriefed offeror's offer.

(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past
performance information on the debriefed offeror.

(iii) The overal ranking of al offerors, when any ranking was devel oped by the agency during source selection.

(iv) A summary of the rationale for award.
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(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror.

(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the

agency.

(End of provision)

5221520 REQUIREMENTSFOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR
PRICING DATA (OCT 1997)

(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data, offerors may submit awritten
request for exception by submitting the information described in the following subparagraphs. The Contracting
Officer may require additional supporting information, but only to the extent necessary to determine whether an
exception should be granted, and whether the priceisfair and reasonable.

(i) Identification of thelaw or regulation establishing the price offered. If the priceis controlled under law by
periodic rulings, reviews, or similar actions of agovernmental body, attach a copy of the controlling document,
unlessit was previously submitted to the contracting office.

(if) Commercia item exception. For acommercia item exception, the offeror shall submit, at a minimum, information on
prices at which the sameitem or similar items have previously been sold in the commercial market that is adequate for
evaluating the reasonableness of the price for this acquisition. Such information may include--

(A) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered
items, or a statement that the catalog is on file in the buying office to which the proposal is being submitted. Provide
acopy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, original
equipment manufacturer, or reseller. Also explain the basis of each offered price and itsrelationship to the
established catalog price, including how the proposed price relates to the price of recent salesin quantities similar to
the proposed quantities;

(B) For market-priced items, the source and date or period of the market quotation or other basis for market price, the
base amount, and applicable discounts. In addition, describe the nature of the market;

(C) For itemsincluded on an active Federal Supply Service Multiple Award Schedule contract, proof that an
exception has been granted for the scheduleitem.

(2) The offeror grants the Contracting Officer or an authorized representative the right to examine, at any time before
award, books, records, documents, or other directly pertinent records to verify any request for an exception under
this provision, and the reasonabl eness of price. For items priced using catalog or market prices, or law or regulation,
access does not extend to cost or profit information or other datarelevant solely to the offeror's determination of the
pricesto be offered in the catal og or marketplace.

(b) Requirements for cost or pricing data. If the offeror is not granted an exception from the requirement to submit
cost or pricing data, the following applies:

(1) The offeror shall prepare and submit cost or pricing data and supporting attachments in accordance with Table 15-
2 of FAR 15.408.

As soon as practicabl e after agreement on price, but before contract award (except for unpriced actions such as letter
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contracts), the offeror shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.

(End of provision)

52.216-1 TYPEOF CONTRACT (APR 1984)

The Government contemplates award of a Firm-Fixed Price Indefinite Delivery/Indefinite Quantity Service contract
resulting from this solicitation.

(End of clause)

522332 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency,
and copies of any proteststhat are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from Sheila
Winston-Vincuilla, Chief, Contracts Branch, Contracting Officer, US Army Engineer District, New England, 696
VirginiaRoad, Concord, MA, 01742-2751.

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)

52.252-1 SOLICITATION PROVISIONSINCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect asif
they were given in full text. Upon request, the Contracting Officer will maketheir full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

http://farsite.hill .af.mil/

http://www.hqg.usace.army.mil/cepr/asp/library/efar.asp?strCat=8& strSubCat=6

(End of provision)
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Section M - Evaluation Factors for Award

1. SOURCE SELECTION: All offersreceived in response to this solicitation will be evaluated in accordance
with source selection procedures delineated below. The principal objective of this processisto make a
contract award to the responsible Offeror whose proposal is determined by the Source Selection Authority
(SSA) to be overall Best Value to the Government, price and other factors considered (the Best Value). The
Government reserves the right to consider and evaluate information regarding past performance from
sources outside the proposal. The processis designed to ensure the impartial, equitable, and
comprehensive evaluation of all technically acceptable, responsible proposals received in response to this
particular solicitation.

a. The source selection procedures will begin with an initial review of proposals and continue with a
technical and cost evaluation conducted by the Source Selection Evaluation Board (SSEB). The
Proposals will be evaluated based solely on the evaluation criteriaidentified in Section L. The
SSEB will either make the final source selection decision or determine whether it is appropriate to
engagein clarifications or communication. The Gover nment intendsto award without discussions.
If appropriate, the SSEB will apply the tradeoff processin the Best Vaue Continuum.

b. The Government will award the contract resulting from this solicitation to the firm selected in
accordance with the procedures described earlier in this paragraph. The Government may reject
any or al offersif such action is determined to be in the best interest of the Government.

c. Onecontract will be awarded from this solicitation.

2. BASISFOR AWARD: The Government intends to make award, without discussions, to the responsible
offeror whose proposal conforms to the solicitation and is determined to be the Best Valueto the
Government in accordance with the following relationship between price/cost and technical merit. The
technical evaluation factors, when combined, are significantly more important than cost or price (seerelative
weight of evaluation discussion below). The Government is more concerned with obtaining superior
technical, management, quality, and/or past performance features than with making an award at the lowest
overall price/cost to the Government. The closer the total evaluated technical scores of acceptable offers
areto one another, the greater will be the importance of cost in making the award determination.

3. PROJECT PRICING DATA EVALUATION: The proposal submitted in response to this solicitation will
not be point scored but will be subjectively evaluated to determine reasonabl eness, the adequacy and value
of the cost data, whether the costs are realistic for the work to be performed, whether the costs reflect the
offeror's understanding of the requirements, and whether the costs are consistent with the technical
proposal. The subjectively evaluated cost information will be used along with the point -scored technical
portions of the proposal to make selection for award. Since the evaluation of the cost proposal will
represent a portion of the total evaluation, it is possible that an offeror might not be selected for award
because of unreasonable, unrealistic, incomplete, inaccurate, or noncurrent cost proposal information
pricing data.

4, PAST PERFORMANCE AND EXPEREIENCE

a.  Inthe course of evaluating offerors proposals, the SSEB may contact references submitted by the
offeror. The SSEB may also check past performance information obtained from sources other than
those identified by the offeror. All gathered information will be used to evaluate the offeror’s
overall past performance.
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b. At notimeduring this process, nor during the debriefing, nor after award, will the names of
individuals providing reference information about an offeror's past performance be revealed to the
offerors or to any other party.

c. Sheer numbers of confirmed negative comments may not give the offeror an overall rating of less
than satisfactory. Negative commentsin areas that are not of vital importance to the successful
performance of this contract may not result in arating of less than satisfactory. Conversely, one or
only afew negative confirmed commentsin areas of vital importance to the successful performance
of thiscontract may render an overall past performance rating less than satisfactory.

d. During the evaluation, the following facts will also be taken into consideration: the age and
relevance of past performance information; the offeror's overall work record; if there are any
problems identified, the number, type, and severity of the problems and the effectiveness of
corrective actions taken.

e. During the ranking process, the SSEB may also consider past performance information in
evaluating overall risk associated with aparticular offeror.

5. EVALUATION FACTORS:

All factorswill be evaluated on the completeness, conciseness, and relevance of information provided.
Proposal's should provide morethan superficial coverage of the information required below. These factorsare
listed in descending order of importance, with cost being less important than technical.

a  FACTOR 1-Technica Support

i. Subfactor 1A, Technical Knowledge (Composed of the following Elements)

1. Element 1A(1): Knowledge of facilities property management and repair. The
Offeror must provide a detailed description of how itswork on up to three past
projects demonstrates knowledge of facilities property management and repair.

2. Element 1A(2): Good management plan and oversight of field representatives.
The Offeror must provide a detailed description of how itswork on up to three
past projects demonstrates a good management plan and oversight of field
representatives.

3. Element 1A(3): Knowledge of cost analysis and estimating skills. The Offeror
must provide descriptions of applying cost analysis and estimating skillsin up to
three projects.

4. Element 1A(4): Knowledge and the ability to produce scope of worksfor
necessary repairs and the ability to produce rudimentary drawings. The Offeror
must provide a detailed description of how its work on up to three past projects
demonstrates a knowledge and ability to produce scopes of works for necessary
repairs and rudimentary drawings

5. Element 1A(5): Knowledge of the Environmental Laws in the 6 New England
States. The Offeror must provide a detailed description of how itswork on up to
three past projects demonstrates a knowledge of the Environmental Lawsin the 6
New England States.

6. Element 1A(6): Knowledge of the Department of Defense budgeting system. The
Offeror must provide a detailed description of how itswork on up to three past
projects demonstrates knowledge of the Department of Defense budgeting
System.

ii. Subfactor 1B, Scheduling: Provide Schedule that demonstrates the plan on how the
contractor will execute the management of facilities listed in appendix A in relation to
scheduling and manpower.

b. FACTOR 2 - Past Performance

i. Subfactor 2A: Relevant Past Performance — Proposal/reference review demonstrates that

the contractor has acceptable levels of past performance and has conducted work on a
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similar scaleto thiseffort. The Offeror must provide up to three exampl es of
contracts/projects and detailed descriptions of these projects.
c. FACTOR 3- Business/Project Management Process
i. Subfactor 3A: Project Management Process (Composed of the following Elements)

1. Element 3A(1): Organizationa Approach— The Offeror must provide a proposed
organizational approach to thiswork effort. An example would be an
organization chart identifying key management and professional staff available
for this effort.

2. Element 3A(2): Key Personnel — The Offeror must discuss roles and capabilities
of personnel identified in the organizational approach section.

ii. Subfactor 3B: Administrative Controls— The Offeror must provide a description of
responsibilites for on-site RFMs, detail support elementsrelative to reporting and
accounting (Program Management and Administration), and describe quality control
procedures/responsibilities.

d. FACTOR4 - Cost/Price

i. Cost/Pricewill be evaluated on the Base Proposal and the Optional Line ltems. The

proposal submitted in response to this solicitation will not be point scored but will be
evaluated to determine reasonabl eness, the adequacy and value of the cost data, whether
the costs are realistic for the work to be performed, whether the costs reflect the offeror's
understanding of the requirements, and whether the costs are consistent with the
technical proposal. The evaluated cost information will be used along with the point -
scored technical portions of the proposal to make selection for award. Sincethe
evaluation of the cost proposal will represent a portion of the total evaluation, itis
possible that an offeror might not be selected for award because of unreasonable,
unrealistic, incomplete, inaccurate, or noncurrent cost proposal information pricing data.

6. REFERENCES

a. Thefollowing are alist of references and web sites that the contractor may use evaluating his own
capabilities to satisfy the requirements of this contract. Providing thisinformation by the
Government does not relieve the contractor from having to secure his own evaluation reference
information and determining his true capabilities for successfully completing the requirements
herein.

b. Thelnstallation Action can be reviewed at the Contracting Division office located at 696 Virginia
Road, Concord, Ma.

c. Websites http://www.army.mil/USARC and http://www.isr.pentagon.mil provide information
relative to the other technical elements.

CLAUSESINCORPORATED BY FULL TEXT

52.217-5 EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the
Government will evaluate offers for award purposes by adding the total price for all optionsto the total price for the
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basic requirement. Evaluation of optionswill not obligate the Government to exercise the option(s).

(End of provision)
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